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~ Syste m Date : 25-Feb-2025 01:57 PM
& Print
Basic Details
Organisation Chain |Central Ground Water Board||Superintending Engineer-CHQ-Faridabad-CGWB
Tender Reference
Number NIET No. 29/2022-23/MMS-1
Tender ID 2025_CGWB_850791_1 Withdrawal Allowed Yes
Tender Type Open Tender Form of contract Works
Tender Category Works No. of Covers 2
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
. Is Multi Currency Allowed
Payment Mode Offline For BOQ No
Is Multi Currency S
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 2
Offlin
S.Nolnstrument Type Eovey Cover Document Type Description
1 |Bank Guarantee No
2 |Demand Draft 1 Fee/PreQual/Technical|.pdf 'Brgchnlcal
id
3 FDR
2 Finance Xls BoQ
Tender Fee Details, [Total Fee in ¥ * - 5,000] ||EMD Fee Details
Tender Fee in ¥ [5,000 EMD Amount in |[9,21,830 |EMD Exemption |Yes
Fee Payable To |DDO, Fee Payable At |CGWB, A Allowed
CGWB, CHQ, EMD Fee Type |percentage|EMD Percentage|2.0%
CHQ, Faridabad-|gmp payable To |DDO, EMD Payable At |CGWB,
Tender Fee Yes CHQ, Faridabad-
Exemption Faridabad 121001
Allowed

Click to view modification history

Work /Item(s)

Title

CONSTRUCTION OF PIEZOMETERS 91 NOS IN SOFT ROCK FORMATION IN THE KASHMIR DIVISION
OF UT OF JAMMU AND KASHMIR (PACKAGE-8B-R)

Work Description

CONSTRUCTION OF PIEZOMETERS 91 NOS IN SOFT ROCK FORMATION IN THE KASHMIR DIVISION
OF UT OF JAMMU AND KASHMIR (PACKAGE-8B-R)

Pre Qualification

As per Tender Document

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishView...

Details

Independent NA

External

Monitor/Remarks

Show Tender Value |Yes

in Public Domain

Tender Value in X 4,60,91,500 Product Category Drilling [Sub category NA

Works

Contract Type Tender Bid Validity(Days) 120 Period Of Work 300
(Days)

Location Faridabad Pincode 121001 |Pre Bid Meeting CGWB, CHQ,
Place Faridabad

Pre Bid Meeting Pre Bid Meeting Date (05-Mar- |Bid Opening Place

Address 2025

2/25/2025
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Bhujal Bhawan, 03:00 Bhujal Bhawan,
CGWB, CHQ, PM CGWB, CHQ,
Faridabad-121001 Faridabad-121001
Should Allow NDA No Allow Preferential No
Tender Bidder

Critical Dates

Publish Date

25-Feb-2025 06:00 PM

Bid Opening Date

20-Mar-2025 03:00 PM

Document Download / Sale
Start Date

25-Feb-2025 06:00 PM

Document Download / Sale End
Date

19-Mar-2025 02:00 PM

Clarification Start Date

25-Feb-2025 06:00 PM

Clarification End Date

05-Mar-2025 03:00 PM

Bid Submission Start Date

25-Feb-2025 06:00 PM

Bid Submission End Date

19-Mar-2025 02:00 PM

Tender Documents

NIT
I Document

Document ||S.No|Document Name Description size (in KB)

1 Tendernotice_1.pdf [Tender Document 2808.30
Work Item Document
Documents || g No(Document Type Document Name Description Size (in

KB)
1 BOQ BOQ 894339.xls BOQ 293.50
2 Tender Documents TenderDocumentPackage8BRKashmir.pdfiTender Document 2791.02

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name

1. dkshaunak-cgwb@gov.in Dinesh Kumar Shaunuck DINESH KUMAR SHAUNUCK
2. tarang-cgwb@gov.in TARANG BHATT TARANG BHATT

3. eediv3-cgwb@nic.in Keshab Chandra Nayak ;AJéENDRA NARAYAN

Tender Properties

Auto Tendering No Show Technical bid status Yes

Process allowed

Show Finance bid Yes Stage to disclose Bid Details in  [Technical Bid Opening
status Public Domain

BoQ Comparative Normal BoQ Compartive chart decimal |2

Chart model laces

BoQ Comparative L Form Based BoQ No

Chart Rank Type

TIA Undertaking

S.No |Undertaking to Order Tender complying with Order Reason for non compliance of Order
1 PPP-MII Order 2017 Agree

2 MSEs Order 2012 Agree

Tender Inviting Authority

Name

Superintending Engineer

Address

Superintending Engineer, Bhujal Bhawan, CGWB, CHQ, Faridabad-121001

Tender Creator Details

Created By

Dinesh Kumar Shaunuck

Designation

AE

Created Date

25-Feb-2025 12:11 PM

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishView...
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Government of India
Ministry of Jal Shakti,
Department of Water Resources, River Development and
Ganga Rejuvenation
Central Ground Water Board Bhujal Bhawan, NH-1V,
Faridabad, Pin - 121001
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FOR CONSTRUCTION OF PIEZOMETERS 91 NOS IN SOFT ROCK
FORMATION IN THE KASHMIR DIVISION OF UT OF JAMMU AND
KASHMIR (PACKAGE-8B-R)

e-Tender Inquiry Number NIET No. 29/2022-23/MMS-|
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SECTION- |

NOTICE INVITING TENDERS
(NIT)



Government of India

Ministry of Water Resources, River Development and Ganga Rejuvenation
Bhujal Bhawan, NH-IV, Central Ground Water Board,

bidders for Construction of PIEZOMETERS ( 91
Formation Rock IN THE KASHMIR DIVISION OF UT OF JAMMU AND

Faridabad, Pin - 121001
Phone:0129247721
Email: seop-cgwb@nic.in

e-Tender Inquiry No. NIET No. 29/2022-23/MMS-I

NOTICE INVITING TENDERS
(National Competitive Bidding)

For and on behalf of President of India, The Chairman, Central Ground Water
Board, invites online bid under two-bid system (technical bid and financial
bid) at CPP portal http://eprocure.gov.in/eprocure/app from eligible and qualified

KASHMIR (Package-8B-R)

2
Tender ID | Name of Package | Region Estimated Cost | EMD in INR
in INR
excluding GST
Package 8 B Kashmir 4,60,91,500/- 9,21,830/-
Division of
UT OF Jammu
and Kashmir
Critical Dates Date Time
1 Dates of Online Publication of Tender
Documents in CPP portal
2 Dates of Tender Document Start
3 Download End
4 Deadline for seeking further information/
clarifications through email
5 Date of Pre-Bid Meeting
6 Dates of Online Submission of Start
7 Tender End
8 Deadline for Physical Submission of Cost of
Tender Documents and EMD/ Bid Security
9 Time and Date for Opening of Technical Bid
10 Time and Date for Opening of Financial Bid Will be communicated online
after technical evaluation

Nos) in SOFT ROCK




10

11

Interested tenderer may obtain further information about these requirements from the
above office during working hours or through email and/or from the websites
http://cgwb.gov.inand https://eprocure.gov.in/eprocure/app

Tender documents may be downloaded from the above websites. The bidders must
pay non-refundable fee of Rs.5000/- (Five Thousand ) only in the form of Account
Payee Demand Draft from any of the commercial bank in India, in favour of Drawing &
Disbursing Officer, Central Ground Water Board, payable at Faridabad on or before the
deadline fixed.

All tenders must be accompanied with EMD/ Bid Security as mentioned in Para 2 in
favour of The Drawing & Disbursing Officer, Bhujal Bhawan, NH-IV, Central Ground
Water Board, payable at Faridabad, in the manner prescribed in bidding documents,
on or before the deadline fixed.

In the event of any of the above mentioned tender opening date being declared as a
holiday/ closed day or the purchase organization, the tenders will be opened on the
next working day at the appointed time.

Bids shall be received online only at the website of CPP portal
https://eprocure.gov.in/eprocure/app.

Aspiring bidders who have not enrolled/ registered in CPP portal are advised to enrol/
register before participating through the portal. The portal enrolment is free of cost. The
bidders are advised to go through the instructions provided at section-XV: ‘Instructions
for online bid submission’.

The bidders will be at liberty to be present either in person or through an authorised
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening
of bid or can view the bid opening event online at their remote end.

This Tender can be Cancelled/Withdrawn any time without assigning any
reasons to bidders/ tenderers.

NO grievances/complaints will be considered/replied during Technical Bid
evaluation process. Bidders can send their grievances/complaints after
uploading of Technical Bid Evaluation report and before the provided time of
opening of Financial Bids (Two working days period will be given in between
uploading of Technical Bid Evaluation report and the opening of Financial Bids).

Superintending Engineer
Bhujal Bhawan, NH-1V,
Central Ground Water Board,
Faridabad, Pin - 121001



SECTION- I

INSTRUCTIONS TO BIDDERS
(ITB)



SECTION- I

INSTRUCTIONS TO BIDDERS (ITB)

General

The Employer wishes to receive bids for the Construction of Piezometers in Soft Rock Formation
IN THE KASHMIR DIVISION of UT OF JAMMU AND KASHMIR.Throughout these bidding
documents, the terms bid and tender and their derivatives (bidder/tenderer, bid/tendered,
bidding/tendering, etc.) are synonymous..

11

The Employer has issued these tender enquiry documents for the Construction Of Piezometers in
Soft Rock/Formation IN THE KASHMIR DIVISION of UT OF JAMMU AND KASHMIR and
related services as mentioned in Section-V: “Scope of Work and Technical Specifications”, which
also indicates, interalia, the Tentative List of Locations.

1.2

This section (Section II: “Instructions to Bidders”) provides the relevant information as well as
instructions to assist the prospective tenderers in preparation and submission of tenders. It also
includes the mode and procedure to be adopted by the Employer for receipt and opening as well
as scrutiny and evaluation of tenders and subsequent placement of contract.

1.3

Before formulating the tender and submitting the same to the Employer, the tenderer should read
and examine all the terms, conditions, instructions etc. contained in the tender documents. Failure
to provide and/ or comply with the required information, instructions incorporated in these tender
documents may result in rejection of its tender.

Eligibility Criteria of Bidder

2.1

This invitation to bid is open to any bidder meeting the following requirements :

(@) The bidder shall be qualified for the contract as notified by the Employer in subsequent
clauses.

2.2

(@) Any tenderer, (proprietorship firms, partnerships firms, companies, corporations, joint
ventures) registered with Central or State Government or the Central Ground Water Authority
(CGWA,) are eligible to participate in the tender. A self attested copy in respect of valid
registration/ enlistment with the respective authorities is to be submitted

(b) Bidders are permitted to form consortium. The clauses as given below shall be applicable for
consortium.

i.  Incase of a consortium /Joint Venture, certified copy of the agreement between
various partners shall be submitted with the tender.

ii.  Incase ofaconsortium /Joint Venture, certified copy of the agreement between
various partners shall be submitted with the tender.




Vi,

Vi,

viii.

In case of a consortium /Joint Venture, certified copy of the agreement between
various partners shall be submitted with the tender.

The consortium /Joint Venture shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and all the members
of the JV during the bidding process and, in the event the JV is awarded the
Contract, during contract execution.

The consortium /Joint Venture will identify a lead partner who will be authorised to
execute the contract with the department. All financial transactions and liabilities
shall rest with the lead partner.

JV members are jointly and severally responsible and liable for the contract. For
pre- qualification, the JV should fulfil the criteria specified in the pre-qualification
document. The attributes to be evaluated will be the same as for individual
contractors; however, certain parameters up to the specified limits have to be
essentially met by them collectively, some by the lead partner, and some by the
other partner, as briefly described below:

X. Qualifying factors to be met collectively:
(A) Annual turnover;
(B) Nos. of Well construction experience

Y. Qualifying factors for lead partner:
(A) Nos. of Well construction experience
Not less than of 50 (fifty) percent of the respective limits of above criteria
prescribed in case of individual contractors may be accepted,;
Z. Qualifying factors for other partner:
Same as for lead partner except that for the factors specified in (Y) above, a
lower limit of 25 (twenty-five) per cent.

A tenderer shall submit only one bid in the same tendering process, either
individually as a tenderer or as a partner of a consortium /Joint Venture.

Number of the members/firms in a joint venture shall not be more than Three
including the lead partner

(c) A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict of interest
shall be disqualified. A Bidder may be considered to have a conflict of interest for the purpose
of this bidding process, if the Bidder:

directly or indirectly controls, is controlled by or is under common control with
another Bidder or

receives or has received any direct or indirect subsidy from any other Bidder;or
has the same legal representative as another Bidder; or

has a relationship with another Bidder, directly or through common third parties,
that puts itin a position to influence the bid of another Bidder, or influence the
decisions of the Purchaser regarding this bidding process; or

participates in more than one bid in this bidding process. Participation by a Bidder
in more than one Bid will result in the disqualification of all Bids in which such
Bidder is involved.

@0




(d)  Bidders will be required to employ at least one ground water professional with minimum
qualification of graduate degree in engineering/master’'s degree in geosciences with
minimum 3 years of experience in construction of exploratory & observation, Piezometer
wells and similar works. The undertaking for employment of these ground water
professional be given.

(e)  Bidders will be required to deploy at least 4 rigs for the package along with submersible
pumps of various capacities, ancillaries equipments tools accessories required for
construction of well and pumping test as mentioned in the section V, Scope of Work and
Technical specification. An undertaking in this regard should be submitted in the technical
Bid.

(f)  Bid Capacity

The bidder should possess the bidding capacity (Equal to or more than total estimated cost

specified in the tender document) as calculated by the specified formula. The formula
generally used is:

Available bid capacity = Ax 1.5 x N -B, where

A = Maximum value of engineering (Civil/ Electrical/ Mechanical as relevant to work being
procured) works executed in any one year during the last five years (updated at the current
price level), taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the work in this tender.

B = Value (updated at the current price level) of the existing commitments and ongoing

works to be completed in the next 'N' years.

2.3

Average annual financial turnover during the last three years, ending 31st March of the previous
financial year should be at least 30% of the estimated cost. (Balance Sheet duly audited and
certified by Chartered Accountant)

Note: Note: In case of last financial year Bidder may submit the Provisional Balance sheet
duly signed by CA.

2.4

The bidder should have experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which tenders are invited:

(a) Three similar completed works costing not less than the amount equal to 40% of the

estimated cost of the Tender

Or
Two similar completed works costing not less than the amount equal to 50% of ( estimated
cost of the Tender

Or
One similar completed work costing not less than the amount equal to 80% of the (estimated
cost of the Tender

Or
Sum total of similar completed works costing not less than the amount equal to 100% of the
estimated cost of the Tender in a single financial year.

(b) Defination of Similar works:

“Any work in which drilling for exploration/exploitation of natural resources is
component of scope of work”




(c) The value of the executed work shall be brought to the current costing level by enhancing the
actual value of works at simple rate of 7% per annum calculated from the date of completion
to last date of submission of bid.

(d) The tenderer shall submit details of works executed by them in last 7 years for qualification of
work experiences criteria, documentary proof such as completion certificate & other
documents from client clearly indicating the nature/scope of work, contract number, contract
amount and actual date of completion, of such works. Rig deployment /copy of work order
cannot be considered as work completion. Work completion certificate or part completion
certificate is to be submitted.

(e) In case the work is done for private/ Government clients, details as per table at SI.No.3 (a) & 3
(b) of Section Xl are to be submitted. Documents are to be submitted. Documents establishing
receipt of payment for such works are to be submitted. For this purpose TDS certificate or
Form 26 AS of Income Tax department or copy of Bank statement or any other document
clearly indicating name of organisation making payment, amount of payment shall be
submitted.

2.5

The bidder must submit an undertaking for carrying out chemical analysis of water samples from
any NABL accredited lab/labs.

2.6

Well construction Experience

They must have drilled/completed wells to a depth of at least 100 m. Number of such wells
should not be less than 20% of number of wells to be constructed in the Tender during
previous 7 (Seven) Financial years for Central Government/ State Government Departments
or Public Sector Undertakings or any Project/ any other Public/ Private Customers in India.

2.7

After approval of Technical bid, the Financial bid will be opened only after qualifying the Technical
Bid. The Financial bid will be evaluated considering the Gross total amount of BOQ including GST.
Note: 1. The bidders are requested to quote the rate (excluding GST) against the item in BOQ
(Financial bid). The actual Tax (GST) as applicable will be reimbursed only after producing the
following proof of tax amount paid to Government (i) A copy of GSTR-1, (ii) A copy of GSTR- 3B,
(iii) CA certificate indicating details of invoices against which the payment under GSTR-3B has
been made and any other relevant document.

2.8

Deleted

10




2.9 | Tenderers are required to submit duly self attested following documents:-

(a) Copy of valid registration/ enlistment with the respective authorities (Reference: clause 2.2 of
eligibility criteria). (SL.No.1 of Section XI)

(b)In case of a consortium, certified copy of the agreement between various partners.
(Reference : Clause 2.2 of eligibility criteria)

(c) Scanned copy of undertaking of having employed the ground water professional during
execution of work. (Reference : Clause 2.2 (d ) of eligibility criteria)

(d) Scanned copy of Undertaking as per eligibility criteria 2.2 (e).

(e) Current Available Bid Capacity of Bidder duly certified by CA (as per clause 2.2 (f) ) with
documentary proof of “A value i.e. Maximum value of engineering works executed during any
last five year” and “B value i.e. value of existing commitments and ongoing works to be
completed in the next “’N” years.”

(f) Details of works completed as per table at SI. No.3 (a) of Section Xl along with
documentary proof.(Reference : Clause 2.4 of eligibility criteria)

(9) Details of payment received for completed works alongwith documentary proofas per table at
Sl. No 3(B) of Section XI (Reference : Clause 2.4 of eligibility criteria)

(h) Scanned copy of undertaking as per eligibility criteria 2.5

(i) Details of Borewells/ Tubewells constructed as per table at Sl. No.4 of Section
Xl.(Reference : Clause 2.6 of eligibility criteria)

(j) Scanned copy of EMD: As per clause 13 of Section Il Instructions to Bidders.

(k) Scanned copy of tender fee

(I) Scanned copy of Tender Acceptance letter: As per format in Section XIV

(m) Tender document duly signed in all pages, scan and submit online along with above.

(n) Duly Signed copy of Integrity Pact as per format in Section XIV

2.10 Bidders have the option to submit the documents listed above in Clause 2.9 online only. In
addition only original EMD & Tender Fee to be submitted to Superintending Engineer, Central
Ground Water Board, Bhujal Bhawan, NH-IV Faridabad, Haryana 121001on or before deadline of
tender submission.
Note: Documents listed above at Clause 2.9 are to be mandatorily submitted online along
with the bid.

2.11 | Deleteds

2.12 | Non-submission of any document listed in clause 2.9 & 2.10 above, will lead to rejection of the bid
of the bidder.

2.13 | The eligibility of the bidder shall be decided only as per Section-Il Clause 2 Eligibility Criteria of
Bidder (Clause 2.1 to 2.12), irrespective of whatsoever elsewhere is mentioned in the tender
document.

3 | Cost of Bidding Document/ Tendering Expense
3.1 | The tenderer shall bear all costs and expenditure incurred and/ or to be incurred by it in connection

with its tender including preparation, mailing and submission of its tender and for subsequent
processing the same. The Employer will, in no case be responsible or liable for any such cost,
expenditure regardless of the conduct or outcome of the tendering process.

11




4 | One Bid per Bidder
4.1 | Each bidder shall submit only one bid either by himself or as a partner in a Joint Venture.
5 | Site Visit
5.1 | The bidder is advised to visit and examine the site of work and its surroundings and obtain for itself
on its own responsibility all information that may be necessary for preparing the Bid and entering
into a contract for construction of the wells. The costs of visiting the site shall be at the bidder's
own expense.
6 | Contents of Bidding Documents
6.1 | In addition to Section I: “Notice inviting Tender” (NIT) the tender enquiry documents include:
Section II: Instructions to Bidders (ITB)
Section ll: General Conditions of Contract (GCC)
Section IV: Special Conditions of Contract (SCC)
Section V: Scope of Work and Technical Specifications
Section VI: Tentative List of Locations
Section VII: Bill of Quantities and Summary of Packages
Section VIIl:  Formats for Submission of Data
Section IX: Drawings
Section X: Bidding Data
Section XI: Formats for Qualification Information
Section XII: Bank Guarantee Form for EMD
Section XIll:  Bank Guarantee Form for Performance Security
Section XIV:  Tender Acceptance Form and ltegrity Pact
Section XV: Instructions for Online Submission of Tenders
Section XVI:  Safety Code
Section XVII:  Model Rules for the Protection of Health and Sanitary Arrangement for Workers
Section XVIII:  Contractor’s Labour Regulations
Section XIX:  Checklist.
Section XX:  Contract form.
7 | Pre-Bid Meeting and Clarification of Bidding Documents
7.1 | The bidder or his official representative is invited to attend a pre-bid meeting which will take place
at Central Ground Water Board, Bhujal Bhawan, NH-IV Faridabad, Haryana 121001 on at
hours.
7.2 | The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.
7.3 | The bidder is requested to submit any questions in writing/ FAX/e-mail to reach the Employer not

later than “Deadline for seeking further information/ clarifications through email”.

12




7.4

Any modification of the bidding documents listed in Clause 6.1 which may become necessary as a
result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum/ Corrigendum and the same will be available in the web site and not through the
minutes of the pre-bid meeting.

7.5

A tenderer requiring any clarification or elucidation on any issue of the tender enquiry documents
may take up the same with the Employer in writing or by fax/ e-mail provided that such request is
received by the critical date mentioned in Para 2 of Section | (Notice Inviting Tenders). The
Employer will publish the response to such queries on CPP portal prior to the prescribed date of
submission of tender.

7.6

To assist in the examination, evaluation and comparison of bids, the Employer may at its
discretion, ask any bidder for clarification of its bid, including breakdown of unit, rate. The request
for clarification and the response shall be in writing, but no change in the price or substance of the
bid shall be sought or offered or permitted.

Amendments to Bidding Documents

8.1

At any time prior to the deadline for submission of tenders, the Employer may, for any reason
deemed fit by it, modify the tender enquiry documents by issuing suitable amendment(s) to it.

8.2

Such an amendment will be notified through website https://eprocure.gov.in/eprocure/app and will
be binding on them. The tenderers are advised to visit this website from time to time till the bid
submission end date and take note of amendment(s) before uploading their tender.

8.3

In order to provide reasonable time to the prospective tenderers to take necessary action in
preparing their tenders as per the amendment, the Employer may, at its discretion extend the
deadline for the submission of tenders and other allied time frames, which are linked with that
deadline.

Language of the Bid

The tender submitted by the tenderer and all subsequent correspondence and documents relating
to the tender exchanged between the tenderer and the Employer, shall be written in the English
language.

9.2

The tender submitted by the tenderer and all subsequent correspondence and documents relating
to the tender exchanged between the tenderer and the Employer, may also be written in the Hindi
language, provided that the same are accompanied by English translation, in which case, for
purpose of interpretation of the tender, the English translations shall prevail.

10

Bid Prices
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10.1

Unless stated otherwise in the bidding document, the contract shall be for the whole Work based
on the unit rates and prices in the Bill of Quantities submitted by the bidder.

The bidder shall fill in rates for all items of the Work described in the Bill of Quantities in financial
bid. The rate filled in BOQ against the item wise should be exclusive of tax (GST.

Note: Bidders are requested not to fill any rates in the technical bid section otherwise the bid will
summarily be rejected.

10.2

Prices payable to the Contractor as stated in the contract are firm and not subject to adjustment
during the performance of the contract. Prices quoted in rate should be cost per unit against each
item in BOQ without GST.

The actual Tax GST amount as applicable shall be reimbursed to the contractor only after
producing the following proof of tax amount paid to Government (i) A copy of GSTR-1, (ii) A copy
of GSTR- 3B, (iii) CA certificate indicating details of invoices against which the payment under
GSTR-3B has been made and any other relevant document.

11

Currency of Bid and Payment

111

The tenderer shall quote only in Indian Rupees.

12

Bid Validity

12.1

If not mentioned otherwise in the ITB, the tenders shall remain valid for acceptance for a period of
120 days (one hundred and twenty days) after the date of tender opening prescribed in the tender
document. In case the last date of submission of bid has been extended, 120 days shall be
counted from extended date. Any tender valid fora shorter period shall be treated as
unresponsive and rejected.

12.2

If any tenderer withdraws his tender before the said period, then the Employer shall, without
prejudice to any other right or remedy, be at liberty to forfeit the said Earnest Money.

12.3

In exceptional cases, the tenderers may be requested by the Employer to extend the validity of
their tenders up to a specified period. Such request(s) and responses thereto shall be conveyed by
post or by fax/ email followed by post. The tenderers, who agree to extend the tender validity, are
to extend the same without any change or modification of their original tender and they are also to
extend the validity period of the EMD accordingly. A tenderer, however, may not agree to extend
its tender validity without forfeiting its EMD.

12.4

In case the day up to which the tenders are to remain valid falls on/ subsequently declared a
holiday or closed day for the Employer, the tender validity shall automatically be extended up to
the next working day.

13

Bid Security/ Earnest Money Deposit (EMD)

13.1

Pursuant to ITB clauses 6.1 the tenderer shall furnish along with its tender, earnest money for
amount as shown in the NIT. The earnest money is required to protect the Employer against the
risk of the tenderers unwarranted conduct as amplified under sub-clause 13.7 below.

13.2

The earnest money shall be denominated in Indian Rupees.

14




133

The earnest money shall be furnished in one of the following forms:

(@) Account Payee Demand Draft
(b) Fixed Deposit Receipt
(c) Bank Guarantee

The demand draft, fixed deposit receipt shall be drawn on any commercial bank in India, in favour
of the authority specified in the Para 5 of NIT. In case of bank guarantee, the same is to be
irrevocable and operative Bank Guarantee (BG) as per the format specified under Section XlI in
these documents and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks
or Regional Rural Banks).
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The earnest money shall be valid for a period of 60 (sixty) days beyond the validity period of the
tender.

13.6

Unsuccessful tenderers’ earnest money will be returned to them without any interest, after expiry of
the tender validity period, but not later than 30 days after conclusion of the resultant contract.
Successful tenderers earnest money will be returned without any interest, after receipt of
performance security from that tenderer.

13.7

Earnest money of a tenderer will be forfeited, if the tenderer withdraws or amends its tender or
impairs or derogates from the tender in any respect, withdraws its tender, or fails to sign the
contract within the period of validity of its tender. The successful tenderers earnest money will be
forfeited if it fails to furnish the required performance security within the specified period.

14

Bid Submission

14.1

Tenders shall be received online only at the websitt of CPP portal
http://eprocure.gov.in/eprocure/app. All the scanned copies of documents comprising the bid shall
be serially numbered and mentioned in the checklist provided in section XIX which should be the
first document of the bid.

14.2

Deleted

14.3

The tenderer, after submitting its tender, is permitted to alter/ modify its tender within the deadline
for submission of tender through online only.

14.4

No tender should be withdrawn after the deadline for submission of tender and before expiry of the
tender validity period. If a tenderer withdraws the tender during this period, it will result in forfeiture
of the earnest money furnished by the tenderer in its tender.
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14.5 | Documents Comprising the Tender
The tender to be submitted by tenderer shall contain the following documents, duly filled in, as
required:

Cover 1 (Technical Bid)

(@) Scanned copy of Tender Fee and EMD

(b) Documentary evidence, as necessary in terms of clauses 2 and 16.3 establishing that the
tenderer is eligible to submit the tender and, also, qualified to perform the contract if its tender
is accepted.

(c) Tender Acceptance Letter

(d) Scanned copy of GST Registration/ TIN/ TAN/ PAN

(e) Mandate form as per prescribed format for electronic clearing service.

Cover 2

(a) Financial Bid.
Note: (1) Only rates without GST against each item in BOQ shall be filled up.
(2) Al BOQs will be evaluated put together as a single package. The bids will be summarily
rejected if the bidder does not quote for all the BOQ's of the Package. If the bidder does not
quote rate for any item of the BOQ, it will be deemed to be covered under the total cost of the BOQ.

14.6 | A tender, which does not fulfil any of the above requirements and/ or gives evasive information/
reply against any such requirement, shall be liable to be ignored and rejected.

14.7 | The tender shall either be typed or written in indelible ink and the same shall be signed by the
tenderer or by a person(s) who has been duly authorized to bind the tenderer to the contract. The
letter of authorization shall be by a written power of attorney, which shall also be furnished along
with the tender.

14.8 | The tender shall be duly signed at the appropriate places as indicated in the tender documents and
all other pages of the tender including printed literature, if any shall be initialled by the same
person(s) signing the tender. The tender shall not contain any erasure or overwriting, except as
necessary to correct any error made by the tenderer and, if there is any such correction; the same
shall be initialled by the person(s) signing the tender.

15 | Bid Opening
15.1 | The Employer will open the tenders at the specified date and time and at the specified place as

indicated in the Para 2 of NIT (Section ).

In case the specified date of tender opening falls on/ is subsequently declared a holiday or closed
day for the Employer, the tenders will be opened at the appointed time and place on the next
working day.
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15.2

The bidders will be at liberty to be present either in person or through an authorised representative,
who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of bid or can view the bid
opening event online at their remote end.

The tender opening official(s) will prepare a list of the representatives attending the tender
opening. The list will contain the representatives’ names and signatures and corresponding
tenderers’ names and addresses.
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The technical bids through online in CPPP shall be opened in the first stage, at the prescribed time
and date. These bids shall be scrutinized and evaluated by the competent committee/ authority
with reference to parameters prescribed in the tender document. Thereafter, in the second stage,
the financial bids of only the technically acceptable offers (as decided in the first stage) shall be
opened for further scrutiny and evaluation.

Note: No bidders shall write the amount in anywhere in technical bid. If so the bid will be
treated as non responsive and rejected such bids.

16

Examination of Bids and Determination of Responsiveness

16.1

Scrutiny and Evaluation of Tenders

Tenders will be evaluated on the basis of the terms and conditions already incorporated in the
tender enquiry document, based on which tenders have been received and the terms, conditions
mentioned by the tenderers in their tenders. No new condition will be brought in while scrutinizing
and evaluating the tenders.

16.2

Preliminary Scrutiny of Tenders

The tenders will first be scrutinized to determine whether they are complete and meet the essential
and important requirements, conditions as prescribed in the tender enquiry document. The tenders
that do not meet the basic requirements are liable to be treated as unresponsive and ignored.

The following are some of the important aspects, for which a tender may be declared unresponsive
and ignored:

a) Tender is unsigned.

b) Tenderer is not eligible.

c) Tender validity is shorter than the required period.

Required Tender Fee and EMD have not been provided.

e) Tenderer has not agreed to give the required performance security.

f) Tenderer has not agreed to essential condition(s) specially incorporated in the tender enquiry.

o

(
(b)
(c)
(d)
(e)
(
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16.3

Documents Establishing Tenderer’s Eligibility and Qualifications
The documentary evidence needed to establish the tenderer’s qualifications shall fulfil the following
requirements:

(a) Self attested copy in respect of valid registration/ enlistment with relevant authorities as
mentioned in clause 2.2.

(b) Audited Balance Sheet of last three financial years

(c) Self attested copy of ‘Acceptance of Tender’/ ‘Notice of Award’/ ‘Contract’ of similar works, as
defined in clause 2.4, during the last seven years (ending on the last day of the month
previous to the one in which the tenders are invited) and ‘Work Completion Certificate’ from
the Employer for those works/ documents establishing receipt of payment for such works.

(d) List of wells constructed by the contractor where depth of well is 100 m or more with
supporting documents in the format prescribed in Section XI(4).

(e) All the documents as mentioned in the clause 2.9

16.4

Tenderers Capability to Perform the Contract

The Employer, through the above process of tender scrutiny and tender evaluation will determine
to its satisfaction whether the tenderer, whose tender has been determined as the lowest
evaluated responsive tender is eligible, qualified and capable in all respects to perform the contract
satisfactorily.

16.5

The above mentioned determination wills, interalia, take into account the tenderers financial,
technical and execution capabilities for satisfying all the requirements of the Employer as
incorporated in the tender document. Such determination will be based upon scrutiny and
examination of all relevant data and details submitted by the tenderer in its tender as well as such
other allied information as deemed appropriate by the Employer.

16.6

Contacting the Employer

From the time of submission of tender to the time of awarding the contract, if a tenderer needs to
contact the Employer for any reason relating to this tender enquiry and/ or its tender, it should do
so only in writing.

16.7

In case a tenderer attempts to influence the Employer in the Employer's decision on scrutiny,
comparison and evaluation of tenders and awarding the contract, the tender of the tenderer shall
be liable for rejection in addition to appropriate administrative actions being taken against that
tenderer, as deemed fit by the Employer.

17

Award Criteria

17.1

Subject to ITB clause 17.2, the contract will be awarded to the lowest evaluated responsive
tenderer decided by the Employer. All BOQs will be evaluated put together as a single package.
The bids will be summarily rejected if the bidder does not quote for all the BOQ's of the
Package. If the bidder does not quote rate for any item of the BOQ, it will be deemed to be covered
under the total cost of the BOQ's.
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17.2

Employer’s Right to Accept Any Tender and to Reject Any or All Tenders

The Employer reserves the right to accept in part or in full any tender or reject any tender without
assigning any reason or to cancel the tendering process and reject all tenders at any time prior to
award of contract i.e. signing of contract, without incurring any liability, whatsoever to the affected
tenderer or tenderers.

17.3

Variation of Quantities at the Time of Award and during the execution of work

At the time of awarding of contract and during the execution of work, the Employer reserves the
right to increase or decrease, the quantities of works maximum up to 20% without any change in
the unit price and other terms and conditions quoted by the tenderer.

18

Notification of Award and Signing of Agreement

18.1

Before expiry of the tender validity period, the Employer will notify the successful tenderer(s) in
writing, by registered/ speed post or by email/ fax (to be confirmed by registered/ speed post) that
its tender for works, also briefly indicating there in the essential details like description,
specification and quantity of the works and related services and corresponding prices are
accepted. The successful tenderer must furnish to the Employer the required performance security
within 21 days from the date of issue of letter of acceptence. Relevant details about the
performance security have been provided under GCC Clause 3 under Section |ll.

18.2

Issue of Contract
Promptly after notification of award, the Employer will mail the contract form (as per Section XX)
along with bank guarantee form in duplicate, to the successful tenderer by registered/ speed post.

18.3

Within 21 (twenty-one) days from the date of the contract notification, the successful tenderer will
return the original copy of the contract, duly signed and dated, to the Employer by registered/
speed post.

18.4

Non-Receipt of Performance Security and Contract by the Employer

Failure of the successful tenderer in providing performance security and/ or returning contract copy
duly signed in terms of ITB clause 18.1, 18.2 and 18.3 above shall make the tenderer liable for
forfeiture of its EMD and, also, for further actions by the Employer against it.

18.5

Failure of the successful Tenderer to furnish the performance Security shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid security, in which event the
employer may make the award to the next lowest evaluated Tenderer or call for new tenders.

18.6

Return of EM D
The earnest money of the successful tenderer and the unsuccessful tenderers shall be returned to
them without any interest, whatsoever, in terms of ITB Clause 13.6.
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18.7

Publication of Tender Result
The result of technical evaluation, financial evaluation and award of contract shall be uploaded on
CPP portal.

19

Dispute Resolution Mechanism

19.1

The method of dispute resolution is as indicated in the bidding document.

20

Corrupt and Fraudulent Practices

20.1

It is expected that bidders/suppliers/contractors under this contract observe the highest standard of
ethics during the procurement and execution of this contract. In pursuance of this policy, the
employer

(a) Defines for purpose of these provisions, the terms set forth below as follows:

i. ‘Corrupt practice’ means the offering, giving, receiving or soliciting of any thing of
value to influence the action of a public official in the procurement process or in
contract execution, and

ii. ‘Fraudulent practice’ means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid process at artificial non-competition levels and to deprive the
employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for contract in question.
Bidders shall be aware of the provision stated in clause 4.3 of the general condition of the contract.

21

This Tender can be Cancelled/Withdrawn any time without assigning any reasons
to bidders/ tenderers

22

NO grievances/complaints will be considered/replied during Technical Bid evaluation
process. Bidders can send their grievances/complaints after uploading of Technical Bid
Evaluation report and before the provided time of opening of Financial Bids (Two working
days period will be given in between uploading of Technical Bid Evaluation report and the
opening of Financial Bids).
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SECTION- Il

GENERAL CONDITIONS
OF
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SECTION- Il

GENERAL CONDITIONS OF CONTRACT

Definition and Interpretation

1.1

Definition

In this Contract, unless the context requires otherwise, the following terms shall have the
meaning ascribed to them hereunder:

(1)

(ii)

(iii)

(iv)
(v)

(vi)
(vii)

(viii)

(ix)

(x)

(xi)

(xii)

(xiii)

Works or work means the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

Site means the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street which
may be allotted or used for the purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether incorporated or
not, undertaking the works and includes the legal representative of such individual,
or the successors of such firm or company and the permitted assignees of such
individual, firm or company.

The expression President, Government or Government of India means the
President of India and his successors in office.

The contract agreement is being carried out through the Chairman, CGWB on
behalf of the President of India,.

The Employer means Superintending Engineer, CGWB acting on behalf of the
Chairman, CGWB

The Engineer in charge who is a representative of the Executive Engineer,
concerned Division, CGWBshall supervise the work.

Accepting Authority means the authority mentioned in Bidding Data.

Accepted Risks are risks due to riots (other than those on account of contractor’s
employees),war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion, revolution, insurrection, military or usurped power,
any acts of Government, damage from aircraft, acts of God such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to
Employer’s faulty design of works.

Market Rate shall be the rate as decided by the Employer on the basis of the cost
of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Bidding Data to cover all overheads and profits.
Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the bid papers or the standard Schedule of Rates of the Government
mentioned in Bidding Data hereunder, with the amendments thereto issued up to
the date of receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the letter of award.
Employer site representative means Hydrogeologist of the Regional office &
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Engineer of the Divisional office, nominated by concern Regional Director of
CGWB

(xiv)  GST shall mean Goods and Service Tax - Central, State and Inter State.

1.2

Interpretation

(1) The Contract means and includes the documents forming the bids and acceptance
thereof and the formal agreement executed between the competent authority on
behalf of the President of India and the bidders, together with the documents
referred to therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Employer and all these documents
taken together, shall be deemed to form one contract and shall be complementary
to one another.

(i1))  Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

(iii)  Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

(iv)  The original Contract shall remain with the Employer. The contractor shall be
furnished, free of cost one certified copy of the contract documents together with all
drawings as may be forming part of the bidding documents except standard
specifications, Schedule of Rates and similar other printed and published
documents. None of these documents shall be used for any purpose other than
that of this contract.

1.3

Discrepancies & Adjustment of Errors

The several documents forming Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General
Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications and/or
the Drawings, the following order of preference shall be observed:

(1) Description of Schedule of Quantities.

(i1) Particular Specification and Special Condition, if any.
(iii))  Drawings.

(iv)  Technical Specifications.

V) Indian Standard Specifications of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention
of the document and his decision shall be final and binding on the Contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the works comprised therein according to drawings and specifications or from
any of his obligations under the contract.

23




1.4

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender information for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except as
otherwise provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

1.5

Signing of Contract

The successful bidder, on acceptance of his tender by the Accepting Authority, shall, within
15 days from the stipulated date of start of the work, sign and execute the Contract
consisting of:

(1) the invitation for bids, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto, and

(i1) Standard Form as mentioned in Bidding Data consisting of:

a) Various standard clauses with corrections up to the date along with annexure
thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements for workers
employed; and

d) Contractor’s Labour Regulations.

1.6

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in
and for the full and entire execution and completion of the work as aforesaid in accordance
with good industry practice and recognized principles.

General Obligations

2.1

Work not to be Sublet and Action in Case of Insolvency or Attempt to influence
contract:

The contract shall not be assigned or sublet without the prior written approval of the
Employer. If the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, before or after the
execution of the contract be given, promised or offered by the contractor, or any of his
servants or agent or associate to any public officer or person in the employ of Government
in any way relating to his office or employment, or if any such officer or person shall
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become in any way directly or indirectly interested in the contract, the Employer shall have
power to adopt the course specified in Clause 8.3 hereof in the interest of Government and
in the event of such course being adopted, the consequences specified in the said Clause
shall ensue.

2.2

Changes in Contractor’s organization to be approved:

Where the contractor is a partnership firm, the previous approval in writing of the Employer
shall be obtained before any change is made in the constitution of the firm. Where the
Contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the Contractor enters into any partnership
agreement where-under the partnership firm would have the right to carry out the works
undertaken by the Contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned in contravention of Clause 2.1 hereof and the
same action may be taken, and the same consequences shall ensue as provided in the
said Clause.
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Contractor to Indemnify Government Against Patent Rights:

The Contractor shall fully indemnify and keep indemnified the Employer against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights or Intellectual Property Rights and shall pay any royalties which may
be payable in respect of any article or part thereof included in the contract. In the event of
any claims made under or action brought against the Employer, in respect of any such
matters as aforesaid, the contractor shall be notified thereof and the contractor shall be at
liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the Employer if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Employer in this behalf.
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Withholding and Lien in Respect of Sums Due from Contractor:

(1) Whenever any claim or claims for payment of a sum of money arises out of or
under the contractor against the contractor, the Employer or the Government shall
be entitled to withhold and also have a lien to retain such sum or sums in whole or
in part from the security, if any deposited by the contractor and for the purpose
aforesaid, the Employer or the Government shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has
been taken from the contractor, the Employer or the Government shall be entitled
to withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which may at
any time thereafter become payable to the contractor under the same contract or
any other contract with the Employer or the Government or any contracting person
through the Employer pending finalization of adjudication of any such claim.

Itis an agreed term of the contract that the sum of money or moneys so withheld or
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retained under the lien referred to above by the Employer or Government will be
kept withheld or retained as such by the Employer or Government till the claim
arising out of or under the contract is determined by the arbitrator (if the contract is
governed by the arbitration clause) or by the competent court, as the case may be
and that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Employer or
the Government shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

(i1) Government shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, efc., to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in respect
of any work done by the contractor under the contract or any work claimed to have
been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it shall be
lawful for Government to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if it is
found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by Government to the contractor, without any interest
thereon whatsoever.
Provided that the Government shall not be entitled to recover any sum overpaid,
nor the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between Employer on the one hand and the
contractor on the other under any term of the contract permitting payment for work
after assessment by the Employer.

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Employer or the Government or any other contracting person or persons through Employer
against any claim of the Employer or Government or such other person or persons in
respect of payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or the Government or with such other person or persons.

Itis an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Employer or the Government will be kept withheld or retained as such by the
Employer or the Government or fill his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the
competent court, as the case may be and that the contractor shall have no claim for interest
or damages whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the contractor.

2.5

Levy/ Taxes Payable By The Contractor:
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(1) GST, Building and other Construction Workers Welfare Cess or any other tax, levy
or Cess in respect of input for or output by this contract shall be payable by the
contractor and Government shall not entertain any claim whatsoever in this
respect.

(i)  The Contractor shall deposit royalty and obtain necessary permit for supply of the
materials from local authorities.

(ii1)  If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Employer and does not any time become payable by the
contractor to the State Government or Local authorities in respect of any material
used by the contractor in the works then in such a case, it shall be lawful to the
Employer and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.

2.6

Conditions for Reimbursement of Levy/ Taxes, if Levied after Receipt of Tenders

All tendered rates shall be inclusive of all taxes (excluding GST) and leviespayable under
respective statutes.

However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or
levy is imposed by Statute, after the last stipulated date for the receipt of tender including
extensions if any and the contractor thereupon necessarily and properly pays such taxes/
levies, the contractor shall be reimbursed the amount so paid, provided such payment, if
any, is not, in the opinion of the Employer (whose decision shall be final and binding on the
contractor) attributable to delay in execution of work within the control of the contractor.

The contractor shall keep books of accounts and other documents for the purpose of this
condition as may be necessary to clearly arrive at such amounts and shall allow inspection
of the same by a duly authorized representative of the Employer and further shall furnish
such other information/ document as the Employer may require from time to time.

2.7

Relative Working in the Department:

The Contractor shall not be permitted to tender for works with the Employer office in which
his near relative is posted as Divisional Accountant or as an officer in any capacity as
Engineer. He shall also intimate the names of persons who are near relatives to any
Gazetted Officer in the department or in the Ministry who are working with him in any
capacity or are subsequently employed by him. Any breach of this condition by the
Contractor shall render him liable to be removed from the approved list of contractors of the
Department. If, however, the contractor is registered in any other department, he shall be
debarred from tendering for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

2.8

Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India shall work
as a Contractor or employee of a Contractor for a period of two years after his retirement

27




from government service without the previous permission of Government of India in writing.
This contract is liable to be cancelled if either the Contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of Government
of India as aforesaid, before submission of the tender or engagement in the contractor's
service, as the case may be.
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Provisions of the Apprentices Act to be Complied with

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Employer may, in his discretion, cancel the contract. The
Contractor shall also be liable for any pecuniary liability arising on account of any violation
by him of the provisions of the said Act.

3.0

Security for performance:

3.1

Performance Guarantee:

(1) The Contractor shall submit an irrevocable Performance Performance Guarantee of
3% (Three percent) of the tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the Contract agreement, (not
withstanding and/or without prejudice to any other provisions in the contract) within 21
days of issue of letter of Acceptence. This period can be further extended by the
Employer up to a maximum period of 7 days on written request of the contractor
stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of
the Employer. This guarantee shall be in the form of Government Securities or Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or State Bank India in
accordance with the form annexed hereto. In case a fixed deposit receipt is furnished
by the contractor to the Government as part of the performance guarantee and the
Bank is unable to make payment against the said fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the Government to make good the deficit.

(ii) A letter of intent shall be issued in the first instance information the successful
tenderer of the decision of the competent authority to accept his tender and the award
letter shall be issued only after the Performance Guarantee in any of the prescribed
form is received. In case of failure by the contractor to furnish the performance
guarantee within the specified period, Government shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the earnest money absolutely.

(iii) The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 12months beyond that. In case the time for completion of work gets
enlarged, the Contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work. After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor, without any interest.

(iv) The Employer shall not make a claim under the performance guarantee except for
amounts to which the President of India is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the Contract
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agreement) in the event of:

a) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Employer may claim the full amount of
the Performance Guarantee.

b) Failure by the Contractor to pay President of India any amount due, either as agreed
by the contractor or determined under any of the Clauses/ Conditions of the
Contract, within 30days of the serving of notice to this effect by Employer.

(v) In the event of the Contract being determined or rescinded under provision of any of
the Clause/ Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the President of India, the
employer.

Retention Money/ Security Deposit:

Execution of Work

4.1

Works To Be Executed In Accordance With Specifications, Drawings, Orders Etc.:

The Contractor shall execute the whole and every part of work i.e. all items of BOQ in the
most substantial and workmanlike manner both as regards materials and otherwise in every
respect in strict accordance with the specifications. The Contractor shall also conform
exactly, fully and faithfully to the design, drawings and instructions in writing in respect of
the work signed by the Employer and the Contractor shall be furnished free of charge one
copy of the contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications specified in Bidding Data or in
any Bureau of Indian Standard or any other, published standard or code or, Schedule of
Rates or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in
so far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

4.2

Deviations/Variations Extent and Pricing:

The Employer shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit
a part of the works in case of non-availability of a portion of the site or for any other reasons
and the Contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Employer and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the Contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the Contractor on the
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same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested by
the Contractor, as follows:

(1) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(i1) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Employer.

In the case of extra item(s) the Contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Employer shall within one month of the receipt of the claims supported by analysis, after
giving consideration to the analysis of the rates submitted by the Contractor, determine the
rates on the basis of the market rates and the Contractor shall be paid in accordance with
the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid para.

(1) If the market rate for the substituted item so determined is more than the market rate of
the agreement item (to be substituted) the rate payable to the Contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

(ii) If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in Bidding Data, the contractor may within 15 days of receipt of
order or occurrence of the excess, claim revision of the rates, supported by proper analysis,
for the work in excess of the above mentioned limits, provided that if the rates so claimed
are in excess of the rates specified in the schedule of quantities the Employer shall within
one month of receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis of the
market rates and the contractor shall be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Bidding Data, and the Employer shall
after giving notice to the contractor within one month of occurrence of the excess and after
taking into consideration any reply received from him within 15 days of the receipt of the
notice, revise the rates for the work in question within one month of the expiry of the said
period of 15 days having regard to the market rates.
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The Contractor shall send to the Employer once every 3 months an up to date account
giving complete details of all claims for additional payments to which the Contractor may
consider himself entitied and of all additional work ordered by the Employer which he has
executed during the preceding quarter failing which the Contractor shall be deemed to have
waived his right. However, the Employer may authorize consideration of such claims on
merits.

4.3

Action in Case Work not Done as per Specifications:

All works under or in course of execution or executed in pursuance of the contract shall at
all times be open and accessible to the inspection and supervision of the Employer, his
authorized subordinates incharge of the work and all the superior officers, officer of the
Quality Control Organization of the Department and of the Chief Technical Examiner’s
Office, and the Contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the
Contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to
the Contractor himself.

If it shall appear to the Employer or his authorized subordinates in-charge of the work or to
the Engineer in charge of Quality Control or his subordinate officers or to the Chief
Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskilful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the Contractor shall, on demand in writing
which shall be made within 6 months of the completion of the work from the Employer
specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may be,
remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Employer in his demand aforesaid, then the Contractor shall be
liable to pay compensation at the same rate as under clause 8.2 of the contract (for non-
completion of the work in time) for this default.

In such case the Employer may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the competent authority may
consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the structure or he may
reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the Contractor.
Decision of the Employer to be conveyed in writing in respect of the same will be final and
binding on the Contractor.

44

Contractor Liable For Damages, Defects During Defects liability period:

The work or any part is being executed, or if any damage shall happen to the work while in
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progress, from any cause whatever or if any defect, shrinkage or other faults appear in the
work within the period as specified in the Bidding Document after a certificate final or
otherwise of its completion shall have been given by the Employer as aforesaid arising out
of defect or improper materials or workmanship the Contractor shall upon receipt of a notice
in writing on that behalf make the same good at his own expense or in default the Employer
cause the same to be made good by other workmen and deduct the expense from any
sums that may be due or at any time thereafter may become due to the Contractor, or from
his security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the Contractor shall not be refunded before the expiry defects
liability period after the issue of the certificate final or otherwise, of completion of work, or till
the final bill has been prepared and passed whichever is later.

4.5

Contractor Shall Supply Tools & Plants, etc. :

The Contractor shall provide at his own cost all materials , plant, tools, appliances ,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and whether included
in the specifications or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Employer as to any matter as to which under these conditions
he is entitled to be satisfied, or which he is entitled to require together with carriage thereof
to and from the work. The Contractor shall also supply without charge the requisite number
of persons with the means and materials, necessary for the purpose offsetting out works,
and counting, weighing and assisting the measurement for examination at any time and
from time to time of the work or materials. Failing his so doing, the same may be provided
by the Employer at the expense of the Contractor and the expenses may be deducted, from
any money due to the Contractor, under this contract or otherwise and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

4.6

Employment of Technical Staff and Employees:

Contractors Superintendence, Supervision, Technical Staff & Employees

(i) The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the obligations
under the contract. The contractor shall immediately after receiving letter of acceptance
of the Bid and before commencement of the work, intimate in writing to the Employer
the name(s), qualifications, experience, age, address(s) and other particulars along
with certificates of the principal technical representative to be in charge of the work and
other technical representative(s) who will be supervising the work. Minimum
requirement of such technical representative(s) and their qualifications and experience
shall not be lower than specified in Bidding Document. The Employer shall within 3
days of receipt of such communication intimate in writing his approval or otherwise of
such representative(s) to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative(s) according to the provisions of this clause. Decision of the bid
accepting authority shall be final and binding on the contractor in this respect. Such a
principal technical representative and other technical representative(s) shall be
appointed by the contractor soon after receipt of the approval from Employer and shall
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be available at site before start of work. All the provisions applicable to the principal
technical representative under the clause will also be applicable to other technical
representative(s). The principal technical representative and other technical
representative(s) shall be present at the site of work for supervision at all times when
any construction activity is in progress and also present himself/themselves, as
required, to the Employer and/or his designated representative to take instructions.
Instructions given to the technical representative(s) shall be deemed to have the same
post as if these have been given to the contractor. The principal technical
representative(s) shall be actually available at site fully during all stages of execution of
work, during recording/checking/test checking of measurement of works and whenever
so required by the Employer and shall also note down instructions conveyed by the
Employer or his designated representative(s) in the Site Order Book and shall affix
his/their signature(s) in token of noting down the instructions and in token of
acceptance of measurements/ checked measurements/ test checked measurements.
The representative(s) shall not look after any other work. Substitutes, duly approved by
Employer of the work in similar manner as aforesaid shall be provided in event of
absence of any of the representative(s) by more than two days. If the Employer, whose
decision in this respect is final and binding on the contractor, is convinced that no such
technical representative(s) is/are effectively appointed or/is/are effectively attending or
fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from
the contractor as specified in Bidding Data and the decision of the Employer as
recorded in the Site Order Book and measurements recorded, checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if the
contractor fails to appoint a suitable principal technical representative and/or other
technical representative(s) and if such appointed persons are not effectively present or
are absent by more than two days without duly approved substitute or do not discharge
their responsibilities satisfactorily, the Employer shall have full powers to suspend the
execution of the work until such date as a suitable other technical representative(s)
is/are appointed and the contractor shall be held responsible for the delay so caused to
the work. The contractor shall submit a certificate of employment of the technical
representative(s) along with every on account bill/final bill and shall produce evidence if
at any time so required by the Employer.

(i1) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and supervisory
staff as are competent to give proper supervision to the work. The contractor shall
provide and employ skilled, semiskilled and unskilled labour as is necessary for proper
and timely execution of the work. The minimum strength of trained and certified workers
shall be 5 % of the total strength employed. The accepted certification shall be granted
by government authorize organizations.

(iii)  The Employer shall be at liberty to object to and require the Contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise
considered by the Employer to be undesirable. Such person shall not be employed
again at works site without the written permission of the Employer and the persons so
removed shall be replaced as soon as possible by competent substitutes.
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5.0

Materials and Machineries

5.1

Materials to be Provided by the Contractor :

() The Contractor shall, at his own expense, provide all materials, required for the works
other than those which are stipulated to be supplied by the Employer.
The Contractor shall, at his own expense and without delay, supply to the Employer
samples of materials to be used on the work and shall get these approved in advance. All
such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The Contractor shall, if requested by
the Employer furnish proof, to the satisfaction of the Employer that the materials so comply.
The Employer shall within 10 days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether samples are approved by him or
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Employer for his approval fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifications,
approval of the Employer shall be issued after the test results are received.
The Contractor shall at his risk and cost submit the samples of materials to be tested or
analysed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally
accepted by the Employer. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Employer may require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as may be directed by the
Employer and bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications. The Employer or his authorized representative
shall at all times have access to the works and to all workshops and places where work is
being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the Contractor shall afford every facility and every assistance in
obtaining the right to such access.
The Employer shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Employer shall be at liberty to employ at the expense of the Contractor, other
persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Employer shall also have full
powers to require other proper materials to be substituted thereof and in case of default, the
Employer because the same to be supplied and all costs which may attend such removal
and substitution shall be borne by the Contractor.

(ii) Mobilization advance

Mobilization advance not exceeding 10% of the tendered value may be given, if requested
by the contractor in writing within one month of the order to commence the work. Such
advance shall be in two or more installments to be determined by the Engineer-in- Charge
at his sole discretion. The first installment of such advance shall be released by the
Engineer-in-charge to the contractor on a request made by the contractor to the Engineer-
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in-Charge in this behalf. The second and subsequent installments shall be released by the
Engineer-in- Charge only after the contractor furnishes a proof of the satisfactory utilization
of the earlier installment to the entire satisfaction of the Engineer-in-Charge. Before any
installment of advance is released, the contractor shall execute a Bank Guarantee Bonds
not more than 6 in number from Scheduled Bank for the amount equal to 110% of the
amount of advance and valid for the period till recovery of advance. This (Bank Guarantee
from Scheduled Bank for the amount equal to 110% of the balance amount of advance)
shall be kept renewed from time to time to cover the balance amount and likely period of
complete recovery.

(iii) Interest & Recovery

The mobilization advance in (ii) above bear simple interest at the rate of 10 percent per
annum and shall be calculated from the date of payment to the date of recovery, both days
inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall
be made by the deduction from the contractors bills commencing after first ten percent of
the gross value of the work is executed and paid, on pro-rata percentage basis to the gross
value of the work billed beyond 10% in such a way that the entire advance is recovered by
the time eighty percent of the gross value of the contract is executed and paid, together
with interest due on the entire outstanding amount up to the date of recovery of the
installment.

If the circumstances are considered reasonable by the Engineer-in-Charge, the period
mentioned in (i) and (iii) for request by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.

5.2

Dismantled Material Government Property:

The Contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as Government's property and such materials shall be
disposed off to the best advantage of Government according to the instructions in writing
issued by the Employer.

5.3

Arrangement for Water for Construction:

The contractor(s) shall make his/ their own arrangements for water required for the

workand nothing extra will be paid for the same. This will be subject to the following

conditions.

() That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.
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6.0

Measurement and Payment

6.1

Measurements of Work Done:
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Engineer in charge shall, except as otherwise provided, ascertain and determine by
measurement the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Computerized
Measurement Book and/or level field book so that a complete record is obtained of all
works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer in charge or his
authorized representative and by the contractor or his authorized representative from time
to time during the progress of the work and such measurements shall be signed and dated
by the Engineer and the contractor or their representatives in token of their acceptance. If
the contractor objects to any of the measurements recorded, a note shall be made to that
effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Employer or his representative, the
Employer shall not entertain any claim from contractor for any loss or damages on this
account. If the contractor or his authorized representative does not remain present at the
time of such measurements after the contractor or his authorized representative has been
given a notice in writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such measurements
recorded in his absence by the Engineer in Charge or his representative shall be deemed
to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Employer or his authorized
representative in-charge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of measurement any work
without consent in writing of the Employer or his authorized representative in-charge of the
work who shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such notice
having been given or the Employer’s consent being obtained in writing the same shall be
uncovered at the Contractor's expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

Employer or his authorized representative may cause either themselves or through another
officer of the department to check the measurements recorded jointly or otherwise as
aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
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relates nor shall it relieve the Contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

6.2

Deleted

6.3

Completion Certificate And Completion Plans:

Within 10 days of the completion of the work, the Contractor shall give notice of such
completion to the Employer and within 30 days of the receipt of such notice the Employer
shall inspect the work and if there is no defect in the work, shall furnish the Contractor with
a final certificate of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their work people
on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors,
windows, walls, floor or other parts of the building, in, upon, or about which the work is to
be executed or of which he may have had possession for the purpose of the execution
thereof, and not until the work shall have been measured by the Employer. If the contractor
shall fail to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the Employer may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.,
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

6.4

Payment of Final Bill:

The final bill shall be submitted by the Contractor in the same manner as specified in
interim bills within one months of physical completion of the work or within one month of the
date of the final certificate of completion furnished to the Employer whichever is earlier. No
further claims shall be made by the Contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payments of those items of the bill
in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Employer, will, as far as possible be made within a period of three months, the
period being reckoned from the date of receipt of the bill by the Engineer, complete with
account of dismantled materials.

6.5

Advance:

Advance as per extant rule in GFR and procurement manual will be admissible.

6.6

Deleted

6.7

Deleted

7.0

Observance of Labour Regulation

7.1

Recovery Of Compensation Paid To Workmen:
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a
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workman employed by the contractor, in execution of the works, Government will recover
from the contractor, the amount of the compensation so paid; and, without prejudice to the
rights of the Government under sub-section (2) of Section 12, of the said Act, Government
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Government to the contractor whether under this
contract or otherwise. Government shall not be bound to contest any claim made against it
under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to Government full security for all costs for which
Government might become liable in consequence of contesting such claim.

7.2

Ensuring Payment and Amenities To Workman, If Contractor Fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, Government is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 7.10 or under the Contractor's Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors, Government will recover from the contractor, the amount
of wages so paid or the amount of expenditure so incurred; and without prejudice to the
rights of the Government under sub-section(2) of Section 20, and sub-section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by Government to the contractor whether under this contract or
otherwise Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the
written request of the contractor and upon his giving to the Government full security for all
costs for which Government might become liable in contesting such claim.

7.3

Labour Laws to be Complied

The Contractor shall obtain a valid licence under the Contract Labour (R&A) Act 1970, and
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the
commencement of the work, and continue to have a valid license until the completion of the
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.

7.4

Payment of Wages:

(1) The Contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in Contractor's Labour
Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.
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(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

The Contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his subcontractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance
of the contractor’s part of this contract, the Contractor shall comply with or cause to
be complied with the contractor's Labour Regulations made by Government from
time to time in regard to payment of wages, wage period, deductions from wages
recovery of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters
of the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(a) The Employer concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of
the contract forth benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of the contract
or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is

bound to allow to the labours directly or indirectly employed in the works one day
rest for 6 days continuous work and pay wages at the same rate as for duty. In the
event of default, the Employer shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labours and pay the same to
the persons entitled thereto from any money due to the contractor by the Employer
concerned.

The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and the
Contractor’s Labour Regulations without prejudice to his right to claim indemnity
from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the Contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to
deduct or recover any amount from the minimum wage payable to the workmen as
and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

7.5

Arrangement for Safety Provisions
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In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part of this contract, the Contractor shall at his own expense arrange for the
safety provisions as per. Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the Contractor fails to
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a
penalty of Rs.500/- for each default and in addition the Employer shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the Contractor.

7.6

Submission Of Labour Return

The contractor shall submit on or before the 15t day ofFebruary following the end of year to
which it relates, tothe Employer a true statement showing in respect of
thesecondhalfoftheprecedingmonthandthefirsthalfofthecurrentmonthrespectively:

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

(5) the number of female workers who have been allowed maternity benefit
according to Clause 7.8 and the amount paid to them.

Failing which the Contractor shall be liable to pay to Government, a sum not exceeding
Rs.500/- for each default or materially incorrect statement. The decision of the Employer
shall be final in deducting from any bill due to the Contractor the amount levied as fine and
be binding on the contractor.

7.7

Rules Framed By Govt. To Be Complied

In respect of all labour directly or indirectly employed in the works for the performance of
the Contractor's part of this contract, the Contractor shall comply with or cause to be
complied with all the rules framed by Government from time to time for the protection of
health and sanitary arrangements for workers employed by the contractors.

7.8

Leave And Pay Regulations
Leave and pay during leave shall be regulated as follows:

1. Leave:

(1) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks
up to and including the day of delivery and 4 weeks following that day,

(i)  inthe case of miscarriage — up to 3 weeks from the date of miscarriage.

2. Pay:

(1) in the case of delivery - leave pay during maternity leave will be at the rate
of the women’s average daily earnings, calculated on total wages earned
on the days when full time work was done during a period of 3 months
immediately preceding the date on which she gives notice that she expects
to be confined or at the rate of Rupee one only a day whichever is greater.

(i1) in the case of miscarriage - leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of
such miscarriage.
3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form, and the same shall be kept at the place of work.

7.9

Default of any of the Provisions of Contractors’ Labour Regulations

In the event of the contractor(s) committing a default or breach of any of the provisions ,
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information
or submitting or filing any statement under the provisions of the above Regulations and
Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay
to the Govt. a sum not exceeding Rs500/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for
each day of default subject to a maximum of 5 per cent of the estimated cost of the work
put to tender. The decision of the Employer shall be final and binding on the parties.

Should it appear to the Employer that the contractor(s) is/ are not properly observing and
complying with the provisions of the Contractor’'s Labour Regulations and Model Rules and
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour ( R& A) Central Rules 1971, for the protection of health and sanitary arrangements
for work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the
Employer shall have power to give notice in writing to the contractor(s) requiring that the
said Rules be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply with and/ observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Employer shall have the power
to provide the amenities hereinbefore mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary tents and sanitary arrangements required for his/their work-people
on the site in connection with the execution of the works, and if the same shall not have
been erected or constructed, according to approved standards, the Employer shall have
power to give notice in writing to the contractor(s) requiring that the said tents and sanitary
arrangements be remodelled and/or reconstructed according to approved standards, and if
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Employer
shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor(s).

7.10

Provision Of Tents, Water Supply to the Labourer

The contractor(s) shall at his/their own cost provide his/their labour with following facilities
a) Sufficient numbers of tents.
b) Sufficient numbers of latrines and urinals covered by tents.
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c) Sufficient quantity of water for drinking and other purposes.
d) Proper drainage and sanitation.

7.11

Removal of Contractor’s Employee

The Employer may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractors’ employ upon the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements.

8.0

Operation of contract

8.1

Time and Extension for Delay

The time allowed for execution of the Works as specified in the Bidding data or the
extended time in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from such time period as mentioned in letter of
acceptance or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit a Time and
Progress Chart and get it approved by the Employer. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the Employer and the Contractor and
further to ensure good progress during the execution of the work, the contractor shall in all
cases complete the work as per the schedule.

If the work(s) be delayed by:

(1) force majeure events, or

(i)  abnormally bad weather, or

(iii)  serious loss or damage by fire, or

(iv)  civil commotion, local commotion of workmen, strike (excluding by Party’s
employees) or lockout (excluding by Party’s employees), affecting any of the trades
employed on the work , or

(v)  delay on the part of other contractors or tradesmen engaged by Employer in
executing work not forming part of the Contract, or

(vi)  any other cause which, in the absolute discretion of the authority mentioned in
Bidding Data is beyond the Contractor’'s control and not brought about at the
instance of the Contractor claiming to be affected by such event.

then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the Employer but shall nevertheless use constantly his best
endeavours to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Employer to proceed with the works.

Request for rescheduling of work and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within 14 days of the happening of the event
causing delay on the prescribed form. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

In any such case the authority mentioned in Bidding Data may give a fair and reasonable
extension of time. Such extension shall be communicated to the Contractor by the
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Employer in writing, within 2 months of the date of receipt of such request. Non application
by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Employer and this shall be binding on the contractor.

8.2

Compensation For Delay

If the contractor fails to maintain the required progress in terms of clause 8.1 or to complete
the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the competent authority(whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work
for every completed day/week (as applicable) that the progress remains below that
specified in Clause 8.1 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.

Compensation @ 0.5% (zero point five percent) of the total contract value per week of
delay and part there of subject to maximum of 10% of contract value.

8.3

When Contract Can Be Determined

Subject to other provisions contained in this clause, the Employer may, without prejudice to
his any other rights or remedy against the Contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

(1) If the contractor having been given by the Employer a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirement of such notice for a period of 7 days thereafter.

(i1) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a manager or which entitle the court to
make a winding up order.

(iii)  If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence so that in the opinion
of the Employer (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Employer.

(iv)  If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such date(s)
of completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Employer.

(V) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Employer.

(vi)  Ifthe contractor commits any acts mentioned in Clause2.1 hereof; or
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(vii)  If the work is not started by the contractor within 1/8th of the stipulated time. When
the contractor has made himself liable for action under any one or more of the
cases aforesaid, the Employer on behalf of the President of India shall have
powers:

a) To determine or rescind the contract as aforesaid (of which termination or

rescission notice in writing to the contractor under the hand of the Employer shall
be conclusive evidence).
Upon such determination or rescission, the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the Government/ the
Employer.

b) After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his
hands and to give it to another contractor to complete the work. The contractor,
whose contract is determined or rescinded as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Employer, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of the contract. And
in case action is taken under any of the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Employer has certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

8.4

Foreclosure of Contract due to Abandonment or Reduction In Scope of Work

If at any time after acceptance of the bid, the Employer/ Government shall decide to
abandon or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works to be carried out, the Employer shall give notice
in writing to that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure
of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and, in
addition, reasonable amount as certified by the Engineer for the items hereunder
mentioned which could not be utilised on the work to the full extent in view of the
foreclosure:

(1) Any expenditure incurred on preliminary site work,

(i1) Government shall have the option to take over contractor's materials or any part
thereof either brought to site or of which the contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work) provided,
however, Government shall be bound to take over the materials or such portions
thereof as the contractor does not desire to retain. For materials taken over or to be
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taken over by Government, cost of such materials as detailed by Engineer shall be
paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the contractor.

(iii)  Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

(iv)  Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer furnish to him books of account, wage
books, time sheets and other relevant documents and evidence as may be necessary to
enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of
the work as per accepted bid less the cost of work actually executed under the contract and
less the cost of contractor’s materials at site taken over by the Government as per item (ii)
above. Provided always that against any payments due to the contractor on this account or
otherwise, the Employer shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and
materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

8.5

Cancellation Of Contract In Full Or Part

If Contractor:

(1) at any time makes default in proceeding with the works or any part of the work with
the due diligence and continues to do so after a notice in writing of 7 days from the
Employer; or

(i1) commits default to complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Employer; or

(iii)  fails to complete the works or items of work with individual dates of completion, on
or before the date(s) of completion, and does not complete them within the period
specified in a notice given in writing in that behalf by the Employer; or

(iv)  shall offer or give or agree to give to any person in Government service or to any
other person of his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for Government;
or

v) shall enter into a contract with Government in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/Employer; or

(vi)  shall obtain a contract with Government as a result of wrong tendering or other
non-bonafide methods of competitive tendering; or

(vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made
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against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any Insolvency
Act for the time being in force for the sequestration of his estate or if a trust deed
be executed by him for benefit of his creditors; or

(viii) being a company, shall pass a resolution or the Court shall make an order for the
winding up of the company, or a receiver or manager on behalf of the debenture
holders or otherwise shall be appointed or circumstances shall arise which entitle
the Court or debenture holders to appoint a receiver or manager; or

(ix)  shall suffer an execution being levied on his goods and allow it to be continued for
a period of 21 days; or

(x) assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior written
approval of the Accepting Authority;

The Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue hereafter to Government, by a notice in writing
to cancel the contract as a whole or only such item of work in default from the
Contract.

The Employer shall on such cancellation by the Accepting Authority have powers to:

(1) take possession of the site and any materials, constructional plant, implements,
stores, efc., thereon; and/or
(i1) carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Employer shall determine what amount,
if any, is recoverable from the contractor for completion of the works or part of the works or
in case the works or part of the works is not to be completed, the loss or damage suffered
by Government. In determining the amount, credit shall be given to the contractor for the
value of the work executed by him up to the time of cancellation, the value of contractor’s
materials taken over and incorporated in the work and use of plant and machinery
belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the works
or part of the works or the excess loss or damages suffered or may be suffered by
Government as aforesaid after allowing such credit shall without prejudice to any other right
or remedy available to Government in law be recovered from any moneys due to the
contractor on any account, and if such moneys are not sufficient, the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Employer shall have the right to sell any or all of the contractors’ unused materials,
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale
thereof towards the satisfaction of any sums due from the contractor under the contract and
if thereafter there be any balance outstanding from the contractor, it shall be recovered in
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accordance with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials,
constructional plant, etc., shall be returned to the contractor, provided always that if cost or
anticipated cost of completion by Government of the works or part of the works is less than
the amount which the contractor would have been paid had he completed the works or part
of the works, such benefit shall not accrue to the contractor.

8.6

Termination Of Contract After Death Of Contractor

Without prejudice to any of the rights or remedies under this contract if the Contractor dies,
the Employer on behalf of the President of India shall have the option of terminating the
contract without compensation to the Contractor.

9.0

Dispute Resolution Mechanism

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

9.1

Dispute Resolution Board

If any dispute arises between the Employer and the Contractor in connection with, or
arising out of, the Contract or the execution of the Works, whether during the execution of
the Works or after their completion and whether before or after the repudiation or other
termination of the Contract, including any disagreement by either party with any action,
inaction, opinion, instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred to the dispute resolution board here in
after called “the board.”

The board shall comprise of members as defined in the bidding data. The board at its
discretion may co-opt any other officer if in its opinion it may help in resolving the dispute.
Either party may refer a dispute to the Board. The board shall give a decision in writing
within 30 days of reference of dispute.

Either party may refer a written decision of the board. If neither party refers the disputes to
arbitration within 30 days, the board’s decision will be final and binding.

Employer at its discretion may change any of the member of the board.

9.2

Arbitration

Any dispute in respect of which the recommendation, if any, of the dispute resolution board
has not become final and binding shall be finally settled in accordance with the provisions
of the Arbitration and Conciliation Act, 1996 or any statutory modifications or re-enactment
thereof and the rules made there under and for the time being in force. The arbitrator shall
have full power to open up, review and revise any decision, and any recommendation of the
conciliator related to the dispute.

A Sole Arbitrator shall be appointed by the appointing authority as defined in contract data
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within 30 days of receipt of request from either party. If the arbitrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever, another arbitrator shall be appointed in the manner aforesaid. Such person
shall be entitled to proceed with same reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the arbitrator shall adjudicate only such disputes as are
referred to him by the appointing authority and give separate award against each dispute
and claim referred to him and in all cases the arbitrator shall give reasons for the award. If
any fees is payable to the arbitrator, these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counterstatement of claims. The venue of the arbitration shall be
such place in India as may be fixed by the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the conciliator for the purpose of obtaining its
recommendation/decision. No recommendation shall disqualify conciliator or Employer from
being called as a witness and giving evidence before the arbitrator on any matter
whatsoever relevant to the dispute.

9.3

Jurisdiction of Court

The Courts and High Court located within the administrative and operational area of
the concerned Regional Offices shall have the sole jurisdiction for adjudication of
any dispute arising out of the contract.

10

Miscellaneous provisions

(1) “Nothing contained in this Contract shall be construed as establishing or creating
between the Parities, a relationship of master and servant or principal and agent.

(i))  Any failure or delay on the part of any Party to exercise right or power under this
Contract shall not operate as waiver thereof.

(iii)  The Contractor/Consultant shall notify the Employer/ the Government of India of
any material change in their status, in particular, where such change would impact
on performance of obligations under this Contract.

(iv)  Each member/constituent of the Contractor/Consultant, in case of a consortium,
shall be jointly and severally liable to and responsible for all obligations towards the
Employer/Government for performance of works/services including that of its
Associates/Sub Contractors under the Contract.

(V) The Contractor/Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against all claims/damages etc. for any infringement
of any Intellectual Property Rights (IPR) while providing its services under the
Project.

(vi)  The Contractor/Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against any claims in respect of any damages or
compensation payable in consequences of any accident or injury sustained or
suffered by its (the Contractor’s/Consultant’'s) employees or agents or by any other
third Party resulting from or by any action, omission or operation conducted by or
on behalf of the Contractor/Consultant.

(vii)  The Contractor/ Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against any and all claims by Employees,
Workman, Contractors, sub-contractors, suppliers, agent(s), employed engaged or
otherwise working for the Contractor, in respect of wages, salaries, remuneration,
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compensation or the like.

(viii) All claims regarding indemnity shall survive the termination or expiry of the
Contract.

(ix)  Itis acknowledged and agreed by all Parties that there is no representation of any
type, implied or otherwise, of any absorption, regularization, continued engagement
or concession or preference for employment of persons engaged by the
(Contractor/Consultant) for any engagement, service or employment in any
capacity in any office or establishment of the Government of India or the Employer.

11

Laws Governing the Contract:

This contract shall be governed by the Laws of India for the time being in force.
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SECTION- [V

SPECIAL CONDITIONS
OF
CONTRACT
(SCC)
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SECTION- IV

SPECIAL CONDITIONSOFCONTRACT(SCC)

The following Special conditions of contract shall apply for this Contract. These special
conditions will modify/ substitute/ supplement the corresponding General Conditions of
Contract (GCC) incorporated in Section Ill. The corresponding GCC clause numbers have also

been indicated.

In case of any conflict between the provision in the GCC and that in the SCC, the provision
contained in the SCC shall prevail.

S. No. | GCC Clause | Subject Matter SCC Provision
Number
1. 1.5 Signing of In addition to safety code provided in Section- XVI,
Contract the guidelines issued by Honourable Supreme Court
in case No. WP(C) 36/2009 on 11.02.2010 shall be
applicable for this contract.
2. 2.6 Conditions for | Any modification of GST by the Government the
Reimbursement of | difference will be paid/ recovered to/from the
Levy/Taxes, if | contractor.
Levied after
Receipt of
Tenders
3. 31 Performance 1. The Contractor required submitting an initial
Guarantee Performance Security/ Guarantee amounting to 3% of

the Contract Price within 21 days of issue of letter of
Acceptance as specified in the GCC clause 3.1.

The Performance Security shall be valid up to the
stipulated date of completion of Drilling and
completion of all the PZ plus twelve months
thereafter.

The performance security shall be released upon
fulfillment of the following conditions/ submission of
following documents:-

a. Work Completion certificate

b. No Claim Certificate for the completed part of work
c. Satisfactory completion of Defect Liability Period.

d. Any other documents required as per contract
agreement and government norms.

Work Completion Certificate:-

Shall be issued after completion of the Piezometer
and submission of all necessary requirements as per
the contract.
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3.2 Retention 5 % (Five percent) of each running bill (periodic/
Money/ Security | interim payment) will be withheld as Security Deposit/
Deposit retention money until final acceptance. The Security
Deposit/ retention money will be release with the Final
payment after issuance of Work Completion
Certificate.
4 Execution of In addition to the compliance under GCC Clause 4,

Work

Scope of work, relavent technical specifications, the
contractor shall extend full cooperation with CGWB to
achieve the deliverables as per the best workmanship
is up to the standards followed in the Industry with
following QAP.
Quality Assurance Plan (QAP)

Following guidelines will be followed by CGWB in
execution of works:-

1. The work will be executed through the
Regional Directors and Executive Engineers
of the concerned Regions and Divisions.

2. The 'Executive Engineers will depute suitable
persons not below the rank of Junior
Engineer for measurement of work as per bill
of quantities (BOQs) in Measurement Books
in accordance with CPWD accounting
system.

3. The Regional Directors will depute suitable
persons for supervision of works involving
scientific inputs such as assembly design,
pumping tests, and collection of water
samples etc. and countersign the
measurements pertaining to these items and
such other items which were measured
during their presence.

4. The Measurement of work will be test
checked by CGWB officials/officers of
respective RPMU and NPMU in following
manner :-

S.No | Designation/level of | % of Work to be
Officers/Officials test checked

1. | Junior Engineer level 100%
(or above)
officials/officers
*Will  also  record
measurement.

2. | Assistant  Engineer 30%
level (or above)
officers.

3. | Assistant  Executive 20%
Engineer (or above).
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Executive 10%
Engineer/HOO of
concerned Division

Regional 5%
Director/HOO of
concerned  Region
Office.

6

Officers from NPMU 2%

Note: A Site Hydro geologist of concerned Region
Office (AHG or above) will supervise applicable
scientific component of BoQ like Assembly Design &
Lowering, Pump Test ,PYT, Slug Test, Logging,
Water sampling etc.

5. The final payment for work will be made only

on the personal certificate of the Executive
Engineer/ Officer-In-Charge of the execution
of the work in the format given below:

"I, (Name of the Executive Engineer/ Officer-In-
Charge), Executive Officer of (Name of the
Work), am personally satisfied that the work
has been executed as per the specifications
laid down in the Contract Agreement and the
workmanship is up to the standards followed in
the Industry."

The certificate will be countersigned by the
concerned Regional Director.

6. The work is to be monitored on regular basis

by an Empowered Committee a Status
Report has to be submitted by CGWB to
DoWR, RD & GR on monthly basis, along
with reasons to address the delay involved, if
any.

The composition of Empowered Committee(s)
has been decided by the Competent Authority
is as under:

Member  under | Chairman of the
whose Committee
administrative
control the Region
falls.

Regional Director | Member
of the concerned
Region

Superintending Member
Engineer
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(to be nominated
on case to case
basis)

The Empowered Committee(s) shall:

—  Closely monitor the progress of each work

— Assess the reasons for delays, if any

— Recommend condonation of delays, if it is not
due to fault of the contractor.

— Recommend extension of time that is beyond
the power!, of Regional Director/ Member.

— Ensure that the work is being executed
strictly as per the conditions of the contract.

Al matters connected with any problems/
bottlenecks in execution of work should be reported
to the Chairman of the Empowered Committee.

8. National Project Monitoring Unit (NPMU) for
monitoring and implementation of the PIB
project in CGWB has been constituted. The
NPMU will function under the overall
Guidance and Control of Member (South).
The following broad activities will be carried
out by the NPMU -

l. Develop, implement and maintain Project

Management information System (MIS).
II. Prepare the list of the Monitoring indicators
for the project
Il Prepare the packages for implementation of
the activities under the project.
V. Monitor and evaluate the internal operations
of the Project
V. Guide the operations of the Regional
Project Monitoring Unit( RPMU) through
providing advice and operating as a clearing
house for issues (problems and solutions)
raised by the RPMU/Field units
VI. Monitor status of monitoring indicators
VII. Evaluate the performance of the RPMU and
the field offices of CGWB
VI Develop procedures for regular monitoring
of performance of the field units of CGWB
IX. Preparation of procurement documents and
certify technical specifications
X. Act as a support and reference point for all
Project-related procurement tasks.

9. On lines of the NPMU, a Regional Project
Monitoring Unit (RPMU) will be constituted in
each of the Regional Offices where the PIB
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activities are proposed to be implemented.
RPMU will function under the concerned
Regional Director. The following major
activities will be carried out by the RPMU:

l. Provide data and other inputs to NPMU for
the Project Management Information
System (MIS)

II. Implementation of the project activities at
the field level

M. Monitoring and Evaluation of the internal
operations of the Project and providing
regular feedback to NPMU

V. Evaluate the performance of the
contractors/ implementing agency and
highlight the issues, if any, related to Project
implementation

10. The progress reports concerning outsourcing

works shall be sent to the Regional Director,
who will coordinate with all the Empowered
Committees and submit the status report to
MoWR, RD & GR on monthly basis, along
with reasons and remedial measures taken to
address the delay involved, if any.

4.2 Deviations/Variati | During execution the employer reserves the right to
ons Extent and increase or decrease the quantity of works maximum
Pricing up to 20% without any change in the unit price and
other terms and conditions.
The total number of wells is 91 Piezometer wells as
per BOQ.
Authority to give approval for variation/deviation in
items of BOQ Quantity with cost implications.
S. | Authority Variation/ Deviation
N.
1. | Chairman, 10 % (Subject to revised cost
CGWB within the awarded value.)
2 | DOWR, Full Powers
RD&GR
4.6 Employment of The contractor will have to employ at least one

Technical Staff
and Employees

groundwater professional with minimum qualification
of graduate degree in engineering/ master’s degree in
geosciences. Sufficient technical staff of skilled,
semiskilled man power is required to be engaged in
Rigs/ pump units deployed for construction of wells.
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5.1

Materials to be
Provided by the
Contractor

Advance samples need to be submitted for approval
before in use. However, no well construction materials
such as pipes, screens, and gravel shall be used in
construction unless inspected and approved by
Engineer-In-Charge.

Rigs to be
deployed by the
contractor

The rigs to be deployed by the contractor for the
drilling works shall be duly registered with either
Central Ground Water Authority or State Ground
Water Authority and document of registration to be
submitted to the concerned Executive Engineer/ Head
of Office of Division before deployment of rig for the
works.

Measurement and
Payment

The payment in respect of Piezometer wells shall be
made by Executive Engineer/ Head of Office of
DivisionVIIl, Jammu.

Payment for the Construction of Piezometer wells
Payment for the Construction of Piezometer wells The
payment to the contractor will be made at each
milestone for completed number of wells on the basis
of actual measurements / verification of Running
Account (RA) bill by concerned Division’s Executive
Engineer/Head of Office CGWB by deducting 5% of
actual measurements / verification value as Retention
Money/Security Deposit.

On completion of each milestone the contractor shall
submit the bill along with all data and BDR in
prescribed format provided in the tender document.
The bill submitted by the contractor shall be
supported by verified well wise works executed. The
Well is treated as complete only when all items of
BOQ (including pumping test if specified in BOQ,
BDR etc.) as ordered by employer site representative
have been carried out and completed in all aspect
and well is handed over to employer. In case of non
achievement of milestone, the amount equivalent to
10% of the running bill amount passed for payment by
the concerned Executive Engineer will be withheld.
Data generation is the essence of this contract.

In respect of completed wells, the 100% payment will
be released for the executed work. The necessary
deductions towards non achievement of milestone,
income tax, labour cess etcwill be applicable on this
payment.

In case of wells where compressor development has
been completed but, water sample analysis and BDR
are not completed due to genuine reasons duly
accepted by Regional Director and all other items of
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BOQ as ordered by employer have been completed,
the well will be treated as partially completed.

In respect of partially completed wells, only 70%
payment against executed work up to well
Development shall be made subject to submission of
all data pertaining to work executed. The necessary
deductions towards non achievement of milestone,
income tax, labour cess etc will be applicable on this
payment.

The balance payment of 30% after necessary
deductions will be released after completion of
remaining work like pumping test, water sample
analysis and submission of BDR and their acceptance
by the Regional Director, NWHR, Jammu, for
Division VIII, Jammu for the UT of Jammu and
Kashmir.

Release of Final Payment of PZ part

After final quantities of various items of BOQ of PZ
are executed, a vitiation statement shall be prepared
by the concerned Executive Engineer and submitted
for approval of Chairman CGWB clearly bringing out
comparison of total amount of various tenderers who
participated in the tender “as per finally executed
quantities multiplied by itemise rates quoted by the
tenderers in respect of various items of BOQ". If any
vitiation in contract is found then the difference of
amount between lowest cost as per vitiation
statement and the total value of actual BOQ arrived
based on item wise contract price, will be recovered
from the final bill. Final along with Retention
Money/Security Deposit of complete project
payment shall only be released by the concerned
Executive Engineer with prior approval of vitiation
statement by Chairman CGWB.

Note: The actual Tax (GST) as applicable will be
reimbursed against the valid invoice only after
producing the following proof of tax amount paid to
Government (i) A copy of GSTR-1, (ii) A copy of
GSTR- 3B, (iii) CA certificate indicating details of
invoices against which the payment under GSTR-3B
has been made and any other relevant document.

10.

6.5

Advance

Advance as per extant rule in GFR and procurement
manual will be admissible.
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8.0

Operation
Contract

of

Milestone/ Deliverables/Period of completion
The total Time period for the completion of this
Package shall be 300 days as below:

(A) For Construction of the Piezometer Wells
Milestone is as follows: Total number of wells
should be completed on or before 300 days from
the date of issue of Work Order by the The
Supertending Engineer, Central Ground Water
Board, Bhujal Bhawan, NH-IV, Faridabad, 121001.
The well will be treated as complete only when all
the ordered items of BOQ including pumping tests
if specified in the BOQ (i.e. items as ordered by
CGWB representative as per site condition for each
well) are complete including submission of item
wise data and BDR. Against each milestone, the
cumulative progress of works in percentage (i.e.
number of wells in percentage) to be achieved and
amount to be withheld (in percentage) in case of
non -achievement against each milestone are
furnished in the table given below. In case the
bidder accelerate the cumulative progress of work
and completes the work within stipulated period,
the withheld amount if any will be released without
any interest

In case of wells where pumping test (if specified in
BOQ), water sample analysis and BDR are not
completed due to genuine reasons duly accepted
by Regional Director and all other items of BOQ
including well development as ordered by employer
have been completed, the well will be treated as
partially completed. The partially completed wells
will not be counted for milestone i.e, for cumulative
progress of work. Only completed wells in all
respect will be counted for milestone.

In case the contractor does not achieve a particular
milestone mentioned the percentage/ amount
shown against that milestone shall be withheld, to
be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be
without any notice to the contractor. However, if
thecontractor catches up with the progress of work
on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor
fails to make up for the delay in the subsequent
milestone(s), percentage/ amount mentioned
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against each milestone missed subsequently also
shall be withheld. No interest, whatsoever, shall be
payable on such withheld amount.
Time Cumulative Amount to be
since progress of withheld in case
o award of | works(i.e. of non-
£ | work (in number of achievement of
2 | days) wells) to be milestone
= completed
1 60 20% 10% of the
running bill
2 120 40% amount  passed
3 180 60% for  payment by
the  concerned
4 240 80% Executive
5 300 100% Engineer.

In case, the contractor completes the Work before the
milestone deadline, then he shall be paid by the
employer upon submission of bills irrespective of the
milestone deadline.

12. 8.2 Compensation for | Liquidated damage as per G.C.C 8.2 shall be
Delay applicable.
13. 9.1 Dispute The Dispute Resolution Board shall comprise
Resolution Board i) The concerned Member, CGWB under whose
jurisdiction the work is being executed
i) The FAO, CGWB
iii) The Regional Director, CGWB of the concerned
region/s .
iv) The Superintending Engineer, CGWB under
concerned Member
14. 9.2 Arbitration The Chairman, CGWB shall appoint the Arbitrator.In
case of any dispute, it will be settled within the
jurisdiction of Faridabad, Haryana.
15. 11 Laws Governing | In addition to existing conditions in G.C.C, the

the Contract:

contractor shall assist the employer throughout
continuation of contract in respect of all matters
arising out of contract, serve all notices and obtain all
consents, approval and permission on behalf of
employer required to be taken under any regulation
and by laws of the local or other authority which shall
be applicable to work.
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SECTION-V

SCOPE OF WORK
AND
TECHNICAL SPECIFICATIONS
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SECTION-V - PART A- SOFT ROCK

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

1

General

The locations for construction of wells provided in the section- VIl are tentative. The contractor
on award of work shall confirm the locations from concerned Regional Director, CGWB before
deputing manpower and machinery for undertaking the work. In case work could not be carried
out at a particular site due to a genuine reason like non approachability, land dispute, etc.
alternate site will be provided.

The Contractor shall have to furnish in writing to the concerned Regional Director & Executive
Engineer, CGWB, a programme of drilling of wells within a week of handing over the pin
pointed sites to the Contractor.

The location/sites furnished are tentative. The Employer reserves the right to modify or change
the location as well as the depth of construction as per the local prevailing conditions and no
additional cost will be paid in this regard.

For the purpose of drilling, approach road, water for drilling, crew, camp and other
infrastructure, preparation of the site and placing the rig etc, are to be arranged by the drilling
contractor at his own cost. At each site, a tent with furniture should be provided to facilitate the
CGWB representative to discharge his duties.

No payment shall be made against shifting of rig unit with accessories for construction of
Piezometers

Technical problems during drilling like jamming of drill string, damages to drilling tool, stoppage
of work due to unforeseen reasons etc would be the responsibility of the drilling contractor and
no compensation of any kind would be paid by the department. In case the well could not be
completed and had to be abandoned due to contractor’s fault, no payment will be made for
that well. In case the well is abandoned due to geological condition such aspoor discharge,
inadequate depth of good quality water bearing formation, etc, duly certified by representative
of CGWB and on approval of Regional Director,payment for executed works will be made. The
decision of Regional Director/Executive Engineer will be binding on contractors in deciding
whether the well is abandoned due to contractor’s fault or due to hydro geological conditions.

Drilling Fluid (Bentonite Mud fluid) required for drilling and for efficient removal of cuttings to
reach the targeted depth and saving borehole from collapsing will be the responsibility of the
contractor.

Scope of Work and Overview

2.1

Scope of Work

The scope involves drilling of pilot hole, collection of samples for preparation of lithology,,
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electrical logging(SP, Resistivity & Natural Gamma), preparation of composite log, design of
well assembly, enlargement of hole size by reaming, lowering of well assembly, gravel
shrouding, cement sealing, clay packing, development, pumping test and data analysis,
,collection of water samples for chemical analysis, chemical analysis of water sample and
preparation of Basic Data Report .

The details of all the activities to be carried out by the contractor including methodology to be
adopted and reporting formats are discussed in this section SI. No 3.0 to 17.0.

The contractor should deploy minimum Nos of Rig unit attached with pump unit
[ No of rig unit to be calculated based on formula given below:

R=(WxD)/ T

Where,

R is the minimum number of Rig unit required

Wi is the total No of wells

D is the average number of days required to complete one well (i.e. D=3 in case of 200m well
in Hard rock and D = 20 in case of 300m well in soft rock)

And T is the scheduled time period for completion of the project in days]

Construction of Piezometer Wells

The number of Peizometer wells to be constructed is given in Section VI.Tentative locations of
Peizometer wells is given in section VII. The employer reserves the right to change the
location in case of non availability of site clearance or any other reasons and no additional cost
will be paid for change in locations.

For Piezometer drilling of pilot hole of 216 mm( 8 '%") by RR/ Drag bit using Bentonite drilling
fluid shall be carried out. The targeted depth of pilot hole is as per BOQ , however it may vary
from about 100 m to 305m or as specified in the BOQ depending upon geology.

Formation strata samples should be collected after proper washing adopting standard
procedure for sample collection for every 3 m or in the event of change in formation.

Electrical logging and natural gamma logging as specified in BOQ shall be carried out upto
bottom of pilot hole. Logging Report alongwith Zone wise water quality shall be submitted.In
case the logging could not be completed to desired depth in 8 2" pilot hole after repeated
attempts, logging in larger dia hole may be allowed by site hydrogeologist and no additional
payment will be made for enlargement of hole for logging purpose and for additional attempts
of logging.

The depth of blank pipe and slotted pipe with bail plug (well assembly) will be decided by the
employer’s site Hydro Geologist/representative of Regional Director, according to the
formation encountered during drilling. The depth of well assembly may vary from 100 m to
300m or as per BOQ

The bill of quantity should contain only final reamed size of the Piezometer wells and its depth
and hence rate should be quoted for final reamed size and its depth only i.e. the final reamed
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rate deemed to cover the intermediate reaming sizes. The reaming with intermediate sizes
should not be included in the bill of quantity.

As per recommendation of assembly chart, casing pipe/slotted pipe as mentioned in this
section Sl. No 5 should be lowered. After assembly lowering, back washing should be
carried out.

Gravel shrouding should be carried out as mentioned in this section SI. No 7.
Cement Sealing and Clay packing shall be provided as mentioned in this section SI.No 8.

Well development should be carried out as mentioned in this section SI. No 10.

Water samples as specified in BOQ should be collected during well development from
Piezometer in good qualitypolypropylene bottles using standard procedures for Basic
parameter analysis and for heavy metals as per direction of representative of CGWB as per
the BOQ Document.

Analysis of sample as per BOQ shall be carried out by Contractor from NABL accredited lab
and shall be submitted to the Regional Director, CGWB, Concerned Region. One set of
sample (Basic and heavy metal) from Piezometer shall be submitted to the Regional Director,
CGWB, Concerned Region ..

Methodology / Approach

41

Process /Methodology Involved In Construction Of Wells In Soft Rock Up To
300/200/100 M Depth

Piezometer Wells

(i) Site selection and pinpointing of site

(i) Shifting of Rig

(iii)  Site preparation

(iv)  Pilot hole drilling [using 216mm (8’%")diameter RR Bit/ Drag Bit] as per BOQ

(v) Sample collection & preparation of litholog

(vi)  Bore hole logging (Resistivity,SP)

(vii)  Preparation of E log Report including Zone wise quality

(viii)  Preparation of Composite log using data of (v) & (vi) above

(ix)  Designing of Well assembly

(x) Reaming of Bore hole (by using appropriate size of RR bits based on recommended
well assembly size, giving a margin for minimum 100mm thickness for gravel packing
) as per BOQ

(xi)  Lowering of well assembly

(xii)  Back washing, shrouding of gravel and Clay packing (cement sealing, if required).
Cement sealing should be done by tremie pipe. Adequate rest shall be provided after
cement sealing. Clay balls should be used clay packing.
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(xiii)  Verticality test of well(if required)
(xiv) Zone wise Development of well by air compressor, overpumpingor by any other
means till the water is clear and sand free
(xv)  Pumping Test if specified in BOQ
a. Water sample collection for analysis of Basic & Heavy metals under guidance
of CGWB site Hydrogeologist/ Chemist.
(xvi)  Construction of platform, well capping and installation of protection box
(xvii) Preparation of Basic Data Report & submission
(xviii) Clrearance of site and bringing it to original natural condition
(xix)  Handing over of well

4.2

Deleted

Well Assembly

(i) M.S Casing pipes used for well assembly should confirm to the specification given below.
(a) BIS marked steel tubes plain ended with bevelled edges on both ends, for water
wells of type ERW conforming to Table No 3 of IS: 4270/2001 (third revision). The
steel for the ERW casing pipes shall be of Make Tata, Jindal, SAIL, Essar and test
certificate of material from Tata/Jindal/SAIL/Essar shall mandatorily be submitted
to the Engineer-Incharge at the time of Inspection.

(i) LCG V-wire screen pipe with slot opening as mentioned in BOQ should confirm to latest
version of 1S:8110-2000. Test certificate of OEM mandatorily be submitted to the
concerned Executive Engineer at the time of Inspection. The material should be inspected
and approved by the concerned Executive Engineer or his representative before lowering.
Random lab test shall be carried out by the EE or his rep. for Diameter of Screen, Slot
Size, Collapse Strength, Tensile Strength, Weld joint strength, ID, OD and Thickness.
(Cost of test shall be borne by the Contractor).

(iif)  Alength of 0.50 m of casing pipe should be left above the ground level.

(iv)  Well cap should be securely sealed to the pipe after tube well is checked by the
Engineer-In-Charge.

Data Collection
Drilling contractor will

(i) Maintain a drill time log for every 3 m for wells drilled or in the event of change in
formation in soft rock formations.

(i) Collect formation samples of minimum 500g mass at an interval of 3m or change of
formation during drilling and properly pack in polythene bags and label with date/
depth/ location.

(iii) Carry out geophysical logging (SP, Resistivity & Natural Gamma)

(iv)Measure discharge over 90° V notch plate during development of well.

(v) Collect 1 litre water sample after development is complete and during test for wells
drilled in soft rock formations in good quality polypropylene bottles using standard
procedures for basic analysis and heavy metals. Two sample (one for basic
parameters and one for heavy metals ) or as specified in BOQ

Necessary arrangements are to be made for verification by Engineer-In-Charge/ CGWB site
Hydrogeologist for checking of depth of borehole, length of casing, static water level, discharge
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and any other requirement as shall be felt necessary from time to time. A guest tent should be
pitched at the site during drilling/ testing and provided with table and chairs for the Site
Hydrogeologist/ Engineer-In-Charge.

Gravel Packing of Tubewell

After the well assembly has been placed in position, the Pea gravel as per specification
mentioned in BOQ has to be shrouded in the annular space between the well assembly pipe
and the boreholeby adopting reverse fluid circulation methodupto the depth as mentioned in
assembly chart recommendation. The gravel should be of rounded to sub-rounded shape and
shall be supplied by the Contractor. Before shrouding, the pea gravel must be got inspected
and approved by CGWB site representative. Sufficient care should be taken so that gravel
packing is proper and no bridging takes place during gravel shrouding. If necessary, in case of
bridging of gravel, air compressor of appropriate capacity should be used for proper gravel
shrouding as per instruction of employer’s site representative for which no additional cost will
be paid. After gravel packing, sounding should be carried out to ascertain the correct depth of
gravel packing. As a cross check, the theoretical annular volume of gravel packing and
volume of actual gravel consumed should be compared to ascertain that gravel shrouding is
without bridging. In case of EW the gravel packing shall be measured in meters from the
bottom of Reamed depth or from Assembly depth+ 5 m, which ever is less. In case of OW,
gravel pack shall be measured from bottom depth of hole or from Assembly depth+ 5 m,
which ever is less.If gravel packing is not carried out properly, no payment will be made fill
rectification.

Cement Sealing and clay packing of Tube Well:

After Gravel shrouding is done cement sealing (if required) shall be done using tremie pipe.
Cement sealing of 5 m thickness shall be provided. Before cement sealing 1 m thick clay shall
be provided above gravel. Adequate rest(minimum 10 hrs) shall be provided after cement
sealing.

Annular space between borehole and pipe above cement seal (if provided) shall be filled with
clay balls. If cement sealing is not provided clay packing shall be provided above gravels.

Verticality Test

The vertical test shall be carried out in wells where pump/eduction pipe cannot be lowered
smoothly to the desired depth and the contractor shall carry out the vertical test at his cost as
per the decision of the Employer side representative. The well assembly shall be placed
vertically inside the borehole. Verticality test as per IS: 2800 (Part 2) -1979 must be arranged
by the Contractor with standard equipment at his cost. In case of deviation beyond the
permissible limit, the well will be treated as vertically out. The acceptance of suitability of the
well will be purely at the discretion of CGWB. The well will not be accepted in case pump
could not be lowered to desired depth due to non-verticality of well and no payment will be
made.
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10

Well Development

Zone wise development of wells shall be carried out by air compressor of appropriate capacity
i.e. minimum 1723.69 KPa(250 Psi) and minimum 21.23 cubic meter per minute (750 cfm)
immediately after construction within 5 days of construction of well. Subsequently well should
be developed by over pumping by VT/Submersible pump or by any other means till the water
is free from mud and fine sand. In case development is not carried out in time resulting in poor
yield or in case the well is not properly developed, no payment will be made till recification is
carried out.

1

Construction of Platform and installation of Well Cap, Protection Box and Display
BOARD

After completion of well in all aspects, the well should be provided with well cap using MS plate
of minimum thickness 6mm and protection box made of minimum 3.00 mm Gl sheets with
Brass lock (7 lever) with all common keys (One Key for multiple locks) preferably Make:
Godrej/Harrison/Link with three individual keys for each well.

A concrete platform using concrete mix of 1:2:4 should be provided around the well pipe
welded with minimum 6 No’s of 38mm (1 '%") L angle as per the drawing specification given in
the tender. Schematic diagram of well is given in section IX.

A Display Board as per drawing in the section IX with details of wells should be installed near
the well.On completion of well, the site around the well should be brought to previous natural
condition

12

Successful and Unsuccessful Well

Success of well will be decided by the Representative of Regional Director. In case of non-
availability of minimum thickness of aquifer capable of yielding expected discharge, the bore
hole may be abandoned and payment based on actual work carried out will be made at quoted
rates. The well abandonment committee will be constituted by respective Regional Director
and will consist of two officers of hydrogeological discipline and one officer of engineering
discipline to decide upon the measurement of unsuccessful well.If the well is abandoned due
to the fault of the contractor or due to the limitations of the machinery,borehole fishing etc, no
payment shall be made.

13

Mode of Measurement

The Contractor shall be paid on actual Computerised Measurement Books (CMB) of finished
work on the basis of quoted rates. The Contractor shall be eligible for payment of full length
drilling of pilot hole irrespective of the design of tube well assembly provided the more drilling
necessitated in search of a suitable aquifer and as per the advice of Engineer- In-Charge.

14

The Surrounding Area After Well Completion

The area surrounding the well site has to be levelled, pits to be filled and the area to be
restored to the original condition i.e. as before start of drilling operation.

15

Handing Over of Tubewell

The well must be properly handed over to the CGWB along with hard and soft copy of BDR in
triplicate. The wells will be treated as completed and handed over only on submission of Basic
Data report along with all data, analysis, Graph sheet etc (Hard copy in triplicate & soft copy)
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duly accepted by the Regional Director, CGWB, Concerned Region. The copy of the accepted
BDR and related document, if any, is to be submitted to concerned Executive Engineer for
payment purpose.

16

Monitoring and Measurement of Work

16.1

The monitoring and measurement of different activities for PIEZOMETER drilling shall be as
specified in below table

S. Parameter Monitoring Mechanism / Measurement Criteria
No.

1) | Location of site Site selection report(s) duly signed by the representatives of
contractor, state government and regional office CGWB.

2) | a)Depth/ Diameter | Sounding should be carried out in the presence of the
of pilot hole in Engineer-In-Charge. In wells wherever logging is conducted,
Piezometer the logged depth will be taken as pilot hole depth in case of

variation between pilot hole depth and logging depth.
b) Depth of reaming Depth of reaming shall be assembly depth plus 5m or actual
which ever is less.

3) | Inspection of Pipes used for assembly, screen pipes, gravel etc. should be
assembly pipes, pre-inspected and approved by Engineer-In-Charge.
screen pipes, gravel | Assembly lowering should be carried out in the presence of
etc. as per CGWB Hydro geologist/Engineer-in- Charge. On completion
specification of gravel shrouding sounding should be carried out before

cement sealing and it should be ensured that gravel
shrouding and cement sealing are in correct depth.

4)| Litholog/ Electrical log/ | Verification/ validation by the Regional office
Composite log/ Well
Design

5) | Installation of well Should be carried out in the presence of Engineer-In-
assembly and gravel | Charge/CGWB site Hydro geologist.
shrouding

6) | Development of well | Develpoment should be carried out in the presence of CGWB
site Hydro geologist/Engineer-in Charge. Sand content of
water will be verified by CGWB site Hydro
geologist/Engineer-In-Charge.

7) | Testing of well PYT and Slug test (if specified in the BOQ) should be carried
out by the contractor in the presence of CGWB Hydro
geologist/Engineer- In-Charge. Analysis and evaluation
report to beprepared by the contractor and to be validated by
the Regional office.

8) | Well capping/ Physical inspection by the Engineer- In-Charge

construction of
platform and
installation of
protection box

PS: The contractor will report to the Engineer-In-Charge via e-mail/phone the daily progress
at each site and submit status report on weekly basis to Executive Engineer.
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Preparation and Submission of BDR

The contractor is required to prepare the basic data report (BDR) for the wells as per the
format provided in Section-VIIl. The BDR along withlitholog, loggingdata, test data, graph
sheet, analysis report shall be submitted to CGWB in soft as well as hard copy (in triplicate).
In site where more than one well is constructed, one BDR should be prepared for all the wells
constructed in the site and the litholog, well diagram, time log, static water level etc for EW and
OW should be furnishedseperately in the BDR.

19

Specification and Drawings

The specifications for drilling and construction of wells shall be as specified in the bill of
quantities. The drawings for Well cap, Protection Box, Cement concrete platform, Display
Board and Display Board platform is provided in Section- IX.
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2.1

SECTION-V - PART B- Hard Rock/Bouldery Rock Formation

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

General

The locations for construction of wells provided in the section- VII are tentative. The
contractor on award of work shall confirm the locations from concerned Regional Director,
CGWB before deputing manpower and machinery for undertaking the work. In case work
could not be carried out at a particular site due to a genuine reason like non
approachability, land dispute, etc. alternate site will be provided.

The Contractor shall have to furnish in writing to the concerned Regional Director &
Executive Engineer, CGWB, a programme of drilling of wells within a week of handing
over the pin pointed sites to the Contractor.

The location/sites furnished are tentative. The Employer reserves the right to modify or
change the location as well as the depth of construction as per the local prevailing
conditions and no additional cost will be paid in this regard.

For the purpose of drilling approach road, water for drilling, crew, camp and other
infrastructure, preparation of the site and placing the rig at the site etc., are to be arranged
by the drilling contractor at his own cost. At each site, a tent with furniture should be
provided to facilitate the CGWB representative to discharge his duties

Technical problems during drilling like jamming of drill string, damages to drilling tool,
stoppage of work due to unforeseen reasons etc would be the responsibility of the drilling
contractor and no compensation of any kind would be paid by the department. In case the
well could not be completed and had to be abandoned due to contractor's fault, no
payment will be made for that well. In case the well is abandoned due to geological
condition such as poor discharge, inadequate depth of good quality water bearing
formation, etc, duly certified by representative of CGWB and on approval of Regional
Director,payment for executed works will be made. The decision of Regional
Director/Executive Engineer will be binding on contractors in deciding whether the well is
abandoned due to contractor’s fault or due to hydro geological conditions

Scope of Work and Overview
Scope of Work

The scope involves drilling and casing of overburden, drilling in Bouldery Rock Formation
up to the targeted depth, identification of depth of each fracture, assessment of yield after
encountering of each fracture, development and testing of Piezometers Wells if specified
in BOQ , collection of lithlog samples and water samples, chemical analysis of water
samples, preparation of lithology and preparation of Basic Data report.

The contractor shall be required to carry out drilling and construction of Piezometer Wells
as per tender, development by air compressor and conducting preliminary yield of wells, ,
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slug test and data analysis if specified in BOQ, preparation of basic data reports along
with site location map, and submission to CGWB in prescribed format (section-VIIl &IX) in
triplicate along with well diagram in details of reaming diameter, well size and depth,
cement sealing depth if any, clay packing depth etc.

The details of all the activities to be carried out by the contractor including methodology to
be adopted and reporting formats are discussed in following section 3.0 to 17.0. Tentative
list of locations has been provided in section-VI.

The contractor should deploy minimum Nos of Rig unit attached with pump unit
[ No of rig unit to be calculated based on formula given below:

R=(WxD)/ T

Where,

R is the minimum number of Rig unit required

Wi is the total No of wells

D is the average number of days required to complete one well (i.e. D= 3 in case of 200m
well in Hard rock and D = 20 in case of 300m well in soft rock)

And T is the scheduled time period for completion of the project in days]

Construction of Piezometer Wells
It is proposed to construct Piezometer well for 200m or depth as specified in BOQ.

Tentative locations of Piezometer wells are given in section VII. The employer reserves
the right to change the location in case of non availability of site clearance or any other
reasons and no additional cost will be paid for change in locations

The number of Piezometer well to be constructed shown in Section- VI.

Water sample should be collected in 1litre HDPE bottles using standard procedures as
specified in the BOQ. BDR along with litholog, logging data and report, test data and
report etc. along with well diagram incorporating all details should be submitted. On
completion of well, the site should be brought to the previous natural condition.

The well should be provided with well cap using MS plate of minimum thickness 6mm and
protection box made of 3.00 mm Gl sheets with Brass lock (7 lever) with all common keys
(One Key for multiple locks) preferably Make: Godrej/Harrison/Link with three individual
keys for each well. A concrete platform (using concrete mix of 1:2:4) as per drawing
should be provided around the well housing pipe as per the specification given in the
tender.

The Engineer in charge will decide the actual casing length at site based on overburden
encountered. Lithologs samples should be collected after proper washing adopting
standard procedure for sample collection for every 3m or in the event of change in
formation.

Also Preliminary Yield Test (PYT) should be conducted if specified in the BOQ or if
required as per instruction of site officer on encountering each fracture with substantial
discharge. For conducting PYT, 75mm diameter M.S Pipe (Eduction pipe) up to 1m
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4.1

above bottom level of drilling and 25mm dia airline should be lowered inside eduction pipe
up to approximately 1m above bottom level of eduction pipeor the air line should be
placed in eduction pipe so that the discharge is optimum. 20mm MS/ PVC pipe should be
lowered for measuring water level. Slug test has to be conducted on need based or if
specified in BOQ, on instruction of site geologist. The proper jigs and fixture or anchoring
of pipes during the test... Water sample should be collected during pumping test and
during drilling in 1 litre HDPE bottles and handed over to the Regional Director with
receipt. The nomenclature should be made on the bottle to identify the site where the
water is collected. BDR along with litho log, logging data and report, test data and report,
water sample analysis report etc should be submitted. Also well diagram with details such
as overburden drilling diameter and its depth, casing pipe lowered and its diameter and
depth, naked bore diameter, depth at which fractures encountered, static water level, V
notch discharge on encountering each fractures and depth, its size and depth clay
packing, cement sealing if required, concrete platform etc should be submitted. The well
should be provided with well cap using M.S plate of minimum thickness 6mm and
protection box as per drawing. A concrete platform should be provided around the well
housing pipe welded with minimum 6 Nos. of anchoring plateausas per the drawing
specification given in the tender. Schematic diagram of well is given in section-IX.On
completion of well, the site around the well should be brought to previous natural
condition.

Methodology / Approach

Process/ Methodology Involved In Construction Of Wells In Bouldery Formation Up
To 300/200/100 M Depth

Piezometer Wells

(i) Site selection and pinpointing of site

(i) Shifting of Rig

(i) Site preparation

(iv)  Telescopic Drilling using DTH-Odex method up to targeted depth

(v) Borehole drilling not more than 216mm (8'%") diameter.

(vi)  Sample collection & preparation of litholog.

(vii)  Designing of Well assembly in consultation with CGWB

(viii)  Lowering of well assembly

(ix)  Shrouding of gravel. Pulling out Casing pipe simultaneously.

(x)  Verticality test of well(if required)

(xi)  Zone wise Development of well by air compressor/ PYT/ Slug test to be
conducted if and as specified in BOQ

(xii) ~ Water sample collection for analysis of Basic & Heavy metals under guidance of
CGWB site Hydrogeologist/ Chemist if and as specified in BOQ.

(xiii)  Construction of platform, well capping and installation of protection box if and as

specified in BOQ.

(xiv)  Preparation of Basic Data Report & submission if and as specified in BOQ

(xv)  Clrearance of site and bringing it to original natural condition

(xvi) Handing over of well
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5 Casing
(i) M.S Casing pipes used for well assembly should confirm to the specification given
below.

(a) BIS marked steel tubes plain ended with bevelled edges on both ends, for
water wells of type ERW conforming to Table No 3 of IS: 4270/2001 (third
revision). The steel for the ERW casing pipes shall be of Make Tata, Jindal,
SAIL, Essar and test certificate of material from Tata/Jindal/SAIL/Essar shall
mandatorily be submitted to the Engineer-Incharge at the time of Inspection.

(ii)LCG V-wire screen pipe with slot opening as mentioned in BOQ should confirm to
latest version of 1S:8110-2000. Test certificate of OEM mandatorily be submitted to
the concerned Executive Engineer at the time of Inspection. The material should be
inspected and approved by the concerned Executive Engineer or his representative
before lowering. Random lab test shall be carried out by the EE or his rep.
for Diameter of Screen, Slot Size, Collapse Strength, Tensile Strength, Weld joint
strength, ID, OD and Thickness. (Cost of test shall be borne by the Contractor).

(iif)  M.S Casing pipes as specified in above should confirm to the specification given
below.

(iv) BIS marked steel tubes plain ended for water wells of type ERW conforming to
Table No 3 of 1S:4270/2001 (third revision).

(v)A length of 0.50 m of casing pipe should be left above the ground level.

(vi) MS Casing pipe should be installed perfectly vertical on the consolidated rock
basement in such a manner that there should not be leakage of air during drilling.
The annular space between the casing and the borehole wall should be grouted with
cement slurry to avoid entry of local foreign material in the borehole in consolidated
formations.

(vii) Well cap should be securely sealed to the pipe after bore hole is checked by the
Engineer-In-Charge. The well cap should be fabricated as per the provided
specifications by CGWB.

6 Well Development
In respect of borehole drilled in hard rock formations, well should be washed/ developed
using compressor thoroughly after completion of the drilling operation fill clear water
comes.

7 Construction of Platform, Well Cap, Protection Box and Display BOARD
After the completion of well in all respects described above, the contractor shall fabricate
and install well cap using MS plate of minimum thickness 6mm, make platform around
well, and install Display Board and Protection Box as described in the Drawings in section-
IX

8 Data Collection

Drilling contractor will
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i.  Maintain a drill time log for every meter of drilling for wells drilled in hard rock
formation.

i. ~ Measure discharge over 90° V notch plate during drilling on every
increase/decrease of yield at various depths for wells drilled in hard rock
formations.

jii. ~ Collect formation samples of minimum 500 g mass at an interval of 1m or
change of formation during drilling and properly pack in polythene bags and
label with date/ depth/ location.

iv.  Collect 1 litre water sample for every water-bearing zone encountered for
wells drilled in hard rock formations.

Necessary arrangements are to be made for verification by Engineer-In-Charge for
checking of depth of borehole, length of casing, static water level, discharge and any other
requirement as shall be felt necessary from time to time. A guest tent should be pitched at
the site during drilling/ testing and provided with table and chairs for the Engineer-In-
Charge.

Verticality Test

If required, the vertical test shall be carried out in wellswhere pump/eduction pipe cannot
be lowered smoothly to the desired depth and the contractor shall carry out the vertical
test at his cost as per the decision of the Employer side representative. The well assembly
shall be placed vertically inside the borehole. Verticality test as per IS: 2800 (Part 2) -1979
must be arranged by the Contractor with standard equipment at his cost. In case of
deviation beyond the permissible limit, the well will be treated as vertically out. The
acceptance of suitability of the well will be purely at the discretion of CGWB. The well will
not be accepted in case pump could not be lowered to desired depth due to non-verticality
of well and no payment will be made.

Successful and Unsuccessful Well

Success of well will be decided by the Employer authorized officer. In case of non-
availability of minimum thickness of aquifer capable of yielding expected discharge, the
bore hole may be abandoned and payment based on actual work carried out will be made
at quoted rates. The tube well abandonment committee will be constituted by respective
Regional Director and will consist of two officers of hydrogeological discipline and one
officer of engineering discipline to decide upon the measurement of unsuccessful well.If
the well is abandoned due to the fault of the contractor or due to the limitations of the
machinery,borehole fishing etc, no payment shall be made.
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Submission of reports in the prescribed formats

The following reports are required to be submitted by the contractor in the format
prescribed in relevant Annexure in hard as well as soft copies:

(i) Litholog

(ii) PYT and Slug test ( if specified in BOQ) Data as per proforma
(iii) Logging data as per proforma and analysis

(iv) Water sample chemical analysis report.

(v) Consolidated statement of test (As per proforma in section VIII)
(vi)BDR as per proforma enclosed in section VIII

Preliminary yield Test (PYT) ) if specified in BoQ

The contractor has to carry out the PYT as per instruction of employer site representative
in order to determine aquifer parameter (Transmissivity, Specific capacity)

Methodology/Approach

Transmissivity may be determined by conducting Preliminary Yield Test in wellshaving
discharge around 1 Ips to 1.5 Ips or based on hydrogeological condition, as per the
instruction of employer site representative.

Method/Procedure:

(i) For conducting PYT, 75mm dia or higher dia GI/ MS/ (Eductor pipe) upto 1m
above bottom level of drilling and 25mm dia airline should be lowered inside
eduction pipe up to 1m above bottom level of eductor pipe or the air line should
be placed in such a way that the discharge of water is optimum. 20 mm GI/ MS/
PVC pipe should be lowered for measuring water level and using water level
sounders, the water level should be measured.

(i) Pre pumping water level is to be measured in the pumping well.

(iiif) The well is to be pumped at a constant discharge for long duration (100 min) and
water level during recuperation (recovery) should be are measured periodically
(Section-VIIl). The discharge should be measured using 90° V Notch

(iv)Recovery water level is to be recorded as per data sheet (Section-VIIl) after
stopping the pump until the pumped water level reaches static water level or 90%
of the static water level.

The data recorded shall be analysed by using Jacob straight line method.

Slug Test (if specified in BoQ)

The contractor shall conduct slug test in piezometers ( if specified in BOQ) as and when
required by the employer.
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13.1 Methodology/ Approach

Slug tests is to be conducted in wells as per the decision of employer, where conventional
aquifer performance tests cannot be conducted due to constraints of yield. In this method,
a known volume or Slug of water (maximum 20 litre) is instantaneously injected into the
well and the water level is measured at periodic intervals till the pre-injection water level
returns to the pre-injection level or for a pre-determined period, whichever is less.

Procedure for conducting slug test:

(i) Collect and record all available information (depth, diameter, yield, aquifer type,
lithology etc.) about the tube well / bore well to be tested

(ii) Measure the static water level before the injection of slug.

(i) Inject a known volume (slug) of water (not more than 20 litres) into the bore
well/tube well.

(iv)Measure the water level at closely spaced intervals (once every minute up to 10
minutes, once every 2 minutes up to 20 minutes and then on once every 5
minutes till completion).

(v) Continue recording depth/time measurements until the water level returns to pre-
injection level or a sufficient number of readings have been made to clearly show
a trend on a plot of water level recovery versus the logarithm of time.

(vi)Estimate the value of change in head (Ho) in response to injection of slug (HO).
Compute also the change in water levels (H) for each subsequent measurement.

(vii) Compute the values of H/Ho for each measurement.

Analysis of Data

Field data generated need to be analysed using standard methods
(i) For Unconfined aquifer - Hvorslev method (1951)/Bouwer and Rice method
(1976).
(i) For confined aquifers - Cooper et al (1967) method

13.2 Technical Specifications

(i) Slug testis to be conducted in Piezometers ( only if specified in BOQ)

(ii) Conducting test with slug injection (20 litres)

(i) Slug injected should be of potable water quality.

(iv) Recording water level data in periodic time steps (minute recording upto 10 min, 2
minute recordings upto 20 minutes and then on 5 minute recordings till
completion)
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Analysis of data generated using following method for unconfined aquifer by
(i) Hvorslev method(1951) and
(ii) Bouwer and Rice method (1976)

For Confined aquifer by - Cooper et al (1967)
Submission of report in prescribed format (Hard and Soft copy) containing

(i) Site location details — (Section-VI)

(i) raw data sheet - ( Section-VIII )

(iii) Processed graph sheet

(iv) Calculation details and results

(v) Consolidated statement of slug test ( Section-VIlI)

Mode of Measurement

The Contractor shall be paid on actual Computerised Measurement Books (CMB) of
finished work on the basis of quoted rates. The Contractor shall be eligible for payment of
full length drilling of bore hole.

The Surrounding Area After Well Completion

The area surrounding the well site has to be levelled, pits to be filled and the area to be
restored to the original condition i.e. as before start of drilling operation.

Handing Over of well

The tube/bore well must be properly handed over to the CGWB along with hard and soft
copy of BDR in triplicate. The wells will be treated as completed and handed over only on
submission of Basic Data report along with all data, analysis, Graph sheet etc (Hard copy
in triplicate & soft copy) duly accepted by the concerned Regional Director, CGWB. The
copy of the accepted BDR and related document, if any, is to be submitted to Executive
Engineer for payment purpose

Monitoring and Measurement of Work :

The monitoring and measurement of different activities for PIEZOMETER drilling shall be
as specified in below table

S. Parameter Monitoring Mechanism / Measurement Criteria
No.
1) | Location of site Site  selection report(s) duly signed by the
representatives of contractor, state government and
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regional office CGWB.

2) | Depth/ Diameter of Sounding should be carried out in the presence of the
pilot hole Engineer-In-Charge.  In wells wherever logging is
conducted, the log depth will be taken as pilot depth in
case of variation between pilot hole depth and logging
depth for payment purpose.

3) | Litholog/ Electrical log/ | Verification/ validation by the Regional office.
Composite log/Well

Design

4) | Development of well Should be carried out in the presence of Engineer-In-
Charge/Regional office site hydro geologist.

5) | Testing of well PYT and Slug test ( if specified in BOQ) whereever
applicable should be carried out by the contractor in the
presence of Engineer- In-Charge. Analysis and
evaluation report to be prepared by the contractor and
to be validated by the Regional office

6) | Well capping/ Physical inspection by the Engineer- In-Charge

construction of
platform and
installation of
protection box

PS: The contractor will report to the Engineer-In-Charge via e-mail/phone the daily
progress at each site and submit status report on weekly basis to Executive
Engineer.

Preparation and Submission of BDR

The contractor is required to prepare the basic data report (BDR) for the wells as per the
format provided in Section-VIIl. The BDR along with data,graph sheet,analysis report for
each of the well shall be submitted to CGWB in soft as well as hard copy (in triplicate). In
site where more than one well is constructed, one BDR should be prepared for all the
Piezometers constructed in the site.The litholog, well diagram, time log, static water
leveletc for the Piezometers should be furnished seperately in the BDR.

Specification and Drawings
The specifications for drilling and construction of wells shall be as specified in the bill of

quantities. The drawings for Display Board and Display Board platform is provided in
Section-IX.
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SECTION-VI

BILL OF QUANTITIES
AND
SUMMARY OF PACKAGES
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SECTION-VI
BILL OF QUANTITIES AND SUMMARY OF PACKAGES

BILL OF QUANTITIES
FINANCIAL TENDER FORMAT PACKAGE-8 B-R HAS BEEN UPLOADED IN THE BOQ
SECTION IN THE E-TENDERING SYSTEM WHICH IS AN INTEGRAL PART OF THIS TENDER
DOCUMENT.

SUMMARY OF PACKAGE IN RESPECT OF TENDER FOR CONSTRUCTION OF
PIEZOMETERS WELLS

PACKAGE | PACKAGE State BOQ ltems Numbe
NO DETAIL Number r of
Wells
8 B R (PIEZOMETER) Kashmir KSPZBOQ | SR-(100m) 91
- Division of |1
UT of Jammu
and Kashmir
NOTE common for BOQ

1.

w

While quoting the rates unit cost should be given for all the items. The items of work in BOQ deemed to be cover all
kind of works/ items involved in construction of a well as mention in section V, Scope of Work and Technical
specification, even though if any specific item is not mentioned in the BOQ. Hence no payment will made for works/
items not mentioned in the BOQ separately.

The quantities envisaged in the BOQs are tentative and may vary from site to site the payments will be made on actual
basis.

No payment will be made for shifting of rig unit and goods required for construction of wells.

Unit rates and prices shall be quoted by the bidder in Indian rupee. Amounts must be quoted in full rupees by ignoring
fifty paisa and considering more than fifty paisa as rupee one. Bidders have to quote for all items of works of the BOQ.
The item for which no rate or price has been entered in, will not be paid for by the Employer when executed and shall
be deemed covered by the other rates and prices in the Bill of Quantities.

Any modification of GST by the Government the difference will be paid/ recovered to/from the contractor.

The contractors are advised to fill the BOQ in financial bid carefully as the system is digital and it is on line. The rate
without GST should be entered against the item in BOQ. The payment of GST as applicable will be paid to the
contractor on proof of such payment made to the Government.

Successful bidder is to comply with the Public Procurement (Preference of Make in India), Order 2017 dated 15.06.2017
as amended upto date, while executing the contract.
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BOQ for KASHMIR

KS PZ BOQ 1 | |
BOQ Template for Piezo Meter construction of Kashmir (Soft Rock)
SoftRockWells Type 1
UT-Jammu & Kashmir(AAP 2022-
23)
Number of PZ wells 91 number
Depth of pilot hole 100 meter
Average depth of well construction 70 meter
Diameter of housing pipe 102 mm
Length of Housing Pipe 65 meter
Diameter of intake pipe 102 mm
Average Length of intake pipe (screen) 5 meter
Type of screen Stainless steel of SS304 grade SS304
Slot opening 0.75 mm
Average Development of Piezometer by air compressor | 5 hours
Collection of water samples per site 2 number
Number of samples per well to be tested for Basic 1 number
Paramers
Number of samples per well to be tested for Heavy 1 number
metals
S. No. Item of work Unit | Rate/ Total Total Amt.
meterage | Meterage/total | (Excluding
drilling No. GST)
(Excluding
GST)
1 Drilling of pilot hole using meter 9100
bentonite fluid for PZ not larger
than 216 mm (8 '2”) by rock roller/
drag bit including formation sample
collection at every 3m and change
in formation , preparation and
submission of litholog
2 Electrical logging using 406 mm Job 91
and 1626 mm (16" and 64") SP
resistivity probe to target depth,
submission of report including
zone-wise water quality, logging
graph, interpretation of graph,
generation of composite log.
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Enlargement of hole by reaming in
Piezometer to accommodate well
assembly of recommended size and
gravel envelop of minimum 100
mm thickness as given below

Job

3.1

Using 311.15 mm ( 12-1/4”) RR
Bit for 100 mm (4”) assembly pipe

meter

6825

Supply and installation of ERW
casing pipe conforming to latest
version of IS: 4270-2001 of
diameter and thickness given below

4.1

100 mm (4””) Nominal Bore,
thickness 5.4mm

meter

5915

" Supply and intallation of Stainless
Steel 4"(100 mm) dia. x 0.75 mm
slot size regular Grade ERW
Stainless Steel Cage Type V-wire
wound screen as per IS :8110-95
and material specifications as per
AISI type 304, Grade SS -304
suitable for water well construction

5.1

Slot opening 0.75 mm (Stainless
Steel SS304 Grade)

meter

455

Supply and shrouding of pea gravel
confirming to latest version of IS:
4097-1967

6.1

Particle size range 2.00 mm to 3.35
mm for 1.0 mm and 0.75 mm slot
opening

cu
meter

546

Supply and filling up borehole/
annular space between casing pipe
and bore hole wall with local clay,
if required

job

91

Development by Air Compressor of
adequate capacity for minimum 5
hours, over pumping and by other
means till discharge water is clear
and free of sand including
collection of two water samples
from PZ well adopting standard
procedure in 1 litre HDPE bottle,
along with video recordings of
compressor hour meter, discharge
etc.

job

91
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Chemical analysis of water samples
for 15 parameters pH, EC, TH,
TDS, Ca, Mg, Na, K, CO3, HCO3,
S04, NO3, Cl, F & Fe in NABL
accredited labs

job

91

10

Chemical analysis of water samples
for Heavy metals (As, U) in NABL
accredited labs and submission of
report from NABL lab

job

91

11

Construction of cement concrete
platform of dimension 0.70 X 0.70
X 0.60 m (0.30 m above ground
level) using concrete mix of 1:2:4
around the around the Piezometer
well welded with minimum 6 Nos
of anchoring plate as per drawing

job

91

12

Supply and fitting of well cap as
per drawing with Allen Keys. MS
Plate size 5 mm embossed &
welded with permanent marking of
“ CGWB PZ” should be carved
with welding on outer surface of
casing pipe

job

91

13

Supply and installation of
protection box made of 3 mm GI
sheet of Size: 550mm X450mm
X530mm along with Brass lock (7
lever hardened) and three keys for
each lock as per drawing

job

91

14

Supply and installation of Display
board as per drawing

job

91
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Preparation and submission of job 91
basic data report per site in
triplicate along with data sheets,
analysis sheet, chemical analysis
report from NABL lab, site location
map and approachability with
landmarks, photographs and videos
of activities of drilling, assembly
lowering, gravel measurement and
gravel packing, well development
using compressor and well water
discharge, water sample collection,
well discharge with discharge
measurement, well site with display
board, well cap, protection box for
each site, etc. The soft copy as well
as hard copy should be submitted.
Summary of Piezometer details in
xls format (as per proforma given
by CGWB) including details of dia
and depth of assembly pipe, screen
pipe, static water level, gravel
packing depth and thickness,
Litholog etc. should be also
submitted.

Note:

1. The Pilot hole drilling should be carried out to target depth of 100 m plus Sm or to the
depth of bed rock.

2. Reaming depth for Housing pipe shall be Housing depth plus Sm

3. Total Reaming depth in a well shall not exceed total assembly depth plus 5 m and
payment shall be made as actual reaming depth or assembly depth plus 5 m whichever is
less.

4. No payment shall be made if well is abandoned without lowering assembly upto the
recommended depth citing formation problem.

5. No payment shall be made if any well is abandoned due to fault of contractor or due to
machinery, bore hole fishing, etc citing formation problem except under extraordinary
situations like interference/ objection by the Local Government Bodies or public
agitation against drilling leading to law and order problems, etc.

6. Payment for Gravel packing shall be in terms of meterage height measured from the
bottom of Reamed depth. Also gravel in terms of volume consumed should be cross
checked with theoritical volume of gravel packing to ensure there is no bridging during
gravel packing. The actual volume of gravel used and theorical annular volume of gravel
should be provided for each wells.

7. Water samples shall be collected as per the standard procedures at the closure of well
development as per the standard procedures. Water samples will be collected in 3 pre-
treated HDPE containers (1 no. of 1 litre capacity container for Basic parameters, 2 nos.
of 250ml/500ml capacity containers for heavy metals). The samples for arsenic
parameter should be acidified with ultrapure HCI (1:1 HCI) and the samples for other

83




heavy/ trace metals should be acidified with ultrapure HNO3 (1:1 HNO3).

8. All the collected water samples shall be submitted to CGWB and water samples
should be properly sealed and labelled with the relevant details like location (including
Lat and Long), well number and type, date and time of sampling, stage of pumping test/
well development, details of acidification, water temperature at the time of sample
collection, etc.

9. The water samples collected at the last stage of well developement in case of
Piezometer shall be analysed for basic parameters and heavy metals as per BOQ by the
contractor through NABL Lab and one more set of these water samples shall be
submitted to CGWB for validation along with original report of NABL Lab.

10. Well development will be treated as completed only when water is clear and free of
suspended particles during pumping. Well will be treated as completed only after
construction of well as per the recommended well assembly and after conducting the well
development and all other items mentioned in the BOQ including logging, submission of
BDRs duly validated by CGWB . Payment for the well shall be made only when the well
is constructed as per the BOQ specification.

11. Litholog collected (minimum 250 g) as per BOQ should be properly packed in good
quality packing cover and should be tagged with details of sample No, site name, well
type, depth range of litholog, etc and should be submitted to CGWB Regional office
along with drill time log and logging details including logging graph.

12. If additional quantity of any item is needed as per technical requirement at site, the
same shall be decided by CGWB, ER in concurrence with the PMC, CGWB, CHQ.

13. CGWB CHQ / CGWB, NWHR will not be responsible for any site related issues like
rig / manpower, transportation, local disputes etc. at any point of time.

PRICE: This is a works contract involving construction of wells as mentioned in the tender. The price is to be paid for supply and
execution of work of various items or for materials

Explanatory notes in respect of each item of BOQ are given below. The BOQ shall be read in conjunction with explanatory notes

EXPLANATORY NOTE FOR BOQ’s (Soft Rock)

of the concerned item along with Tender documents. The price shall be quoted accordingly.

1. Drilling of Pilot Hole in BOQ includes

Site preparation and erection of tent with furniture to facilitate CGWB representative to discharge his duties at each site.
Drilling with 216mm(8 '%") RR/DRAG Bit to the targeted depth of 300m plus5m, using bentonite mud.
Formation Sample collection (minimum 500g) during drilling for every 3m interval depth and also at the instance of
change of formation during drilling (depth of change in formation to be recorded) and properly washed, dried and
packed in polythene bags and labeled with date/ depth/ location
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iv. Maintain a drill time log for every 3 m and at depth where there is a change in formation(i.e. within 3m internal of litho
log sample collection)

v. Preparation and submission of litholog along with drill time log.

vi. Any other activities pertaining to above drilling activity & recording of important information during drilling

2. Reaming of Hole in BOQ : includes

i.  Drilling with suitable minimum 381 mm (15")size RR/DRAG Bit to accommodate 150 mm (NB)casing pipes to the
targeted depth(assembly depth plus 5m),as decided by CGWB site representative. Payment shall be restricted to
actual depth of drilling or assembly depth plus 5m whichever is less.

ii. CGWB site representative will decide the depth of assembly to be lowered.

jii. If required, Formation Sample collection (minimum 500g) during drilling for every 3m interval depth and also at the
instance of change of formation during drilling (depth of change in formation to be recorded) and properly washed,
dried and packed in polythene bags and labeled with date/ depth/ location.

iv. Maintain a drill time log for every 3 m and at depth where there is a change in formation (i.e. within 3m internal of litho
log sample collection).

v. Preparation and submission of litholog along with drill time log.

vi.  Any other activities pertaining to above drilling activity & recording of important information during drilling
3. Logging in BOQ: includes

(i) electrical logging using 406mm and 1626mm (16” & 64”) resistivity probe, SP and natural gamma logging up to the
targeted depth (up to bottom depth of pilot hole) .

(i) In case the logging could not be completed to desired depth in 8 72" pilot hole after repeated attempts, logging in larger
dia hole may be allowed by site hydrogeologist and no additional payment will be made for enlargement of hole for
logging purpose and for additional attempts of logging.

(iii) Preparation of composite log and submission of report along with data and analysis as Proformagiven in section VIII

(iv) Report should also include zonewise water Quality. The logging should decipher all the zones having at least one meter
thickness.

(v) Graph sheet, analysis etc. should be provided

(vi) Any other related activities.

4. Enlargement of Hole in BOQ: includes
i. Enlargment of hole with suitable minimum 508mm (20”) size RR Bit to accommodate 250 mm (NB) (10”) well assembly
pipes to the targeted depth(assembly depth plus 5m),as decided by CGWB site representative in EW
ii. CGWB site representative will decide the depth of assembly to be lowered.
iii. ~ Any other related activities

5. Supply and Installation of ERW Caing Pipes in BOQ: Includes
i.  Supply of 250mm (NB) (10”)dia with thickness of 7.1mm(for EW) and 150mm(NB) (6”)dia(for OW) with thickness of
54mm ERW casing pipe confirming to latest version of IS: 4270-2001 with pipe ends edges beveled, and the same
should be inspected by Executive Engineer or the CGWB representative and accepted by him.
i. Lowering and Installation of the casing pipe including welding of pipes in the well
iii. CGWB site representative will decide the assembly size and the depth to be lowered.
iv. Any other related activities requiredfor supply and installation of casing pipe.
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6. Supply and Installation of LCG V-wire Screen in BOQ: includes

Supply and installation of 250mm (NB) (10”)with thickness of 10 mm (for EW)and 150mm(NB) (6”)(for OW)with
thickness of 7.0 mm, LCG V-Wire screen with slot opening 1.0mm confirming to latest Version of 1S:8110-200.

The material should be inspected by and approved by Executive Engineer or CGWB representative before lowering.
The length of slot and position of slot in the well assembly will be decided by CGWB representative.

Any other related activities requiredfor supply and installation of LCG pipe.

7. Supply and Shrouding by Pea Gravel in BOQ includes

V.

Supply and shrouding with pea gravel confirming to latest version of IS: 4097-1967 The Particle size range 2.0 mm to
3.35 mm for 1.0 mm slot opening.

The gravel before shrouding should be inspected and approved by the Executive Engineer or CGWB representative.
The depth up to which gravel shrouding is to be carried out will be decided by CGWB representative. The gravel
shrouding shall be carried out after thinning the mud fluid using reverse fluid flow (back washing method).

Sufficient care should be taken so that gravel packing is proper and there is no bridging during gravel packing. If
necessary, in case of bridging of gravel, air compressor of appropriate capacity should be used for proper gravel
shrouding as per instruction of employer’s site representative for which no additional cost will be paid. As a cross
check, the theoretical annular volume of gravel packing and volume of actual gravel consumed shall be compared.
Any other related activities

8. Cement Sealing in BOQ includes

Before cement sealing, sounding should be carried out to ascertain correct depth of gravel shrouding.

ii. Before cement sealing 1 m thick clay shall be provided above gravel.
ii. Supply and cement sealing using 53 grade cement of 5m thickness.

iv. Adequate rest(minimum 10 hrs) shall be provided after cement sealing.
v. Any other related activities.

9. Supplying and filling up of borehole/ Annular space with clay in BOQ: includes

i. Supply and filling up of bore hole/annular space between casing pipe and bore hole wall with clay balls as per the

instruction of CGWB representative.

ii. Any other related activities

10. Development by Air Compressor in BOQ: includes
(i) Development of well by air compressor of adequate capacity, over pumping with VT/Submersible pump and/ or any

other means till the water is clear and free from sand.

(ii) Each slotted zones should be developed till discharge water becomes clear as decided by the CGWB representative.
(iii) The two water samples (one for basic parameters analysis &one for heavy metals) shall be collected from OW

following standard procedure in Polypropylene bottle( 1 litre capacity) as per instruction CGWB represenative.

(iv)The water discharge from well during well development should be measured using V notch and recorded in the site

register.
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11.  Chemical Analysis in BOQ: includes

i.  Supply of Polypropylene bottle( 1 litre capacity) by the contractor

ii.  Collection of water samples in 1 litre Polypropylene bottles for analysis of basic parameters following standard
procedure as per direction of CGWB site representative.

ii. ~ Transportation and chemical analysis of water sample in NABL accredited Lab

iv. Each water sample shall be analysed for 15 parameters pH, EC, Total Hardness, Ca, Mg, Na,K,CO3, HCOs3, SOx,
NO;Cl, F, PO4 & Si

v.  Collection of water samples has to be carried out in all wells except dry wells

vi.  Submission of chemical analysis report (soft and hard copies) duly validated by employer

vii. Any other activities pertaining to collection of water samples and water sample analysis

12.  Chemical Analysis in BOQ: includes
i.  Supply of Polypropylene bottle( 1 litre capacity) by the contractor
i.  Collection of water samples in 1 litre Polypropylene bottles for analysis of heavy metals following standard procedure as
per direction of CGWB site representative.
ji. — Transportation and chemical analysis of water sample in NABL accredited Lab
iv.  Each water sample shall be analysed for for heavy metals Fe, Cu, Pb, Cd, Zn, Cr, Co and Ni
v.  Submission of chemical analysis report (soft and hard copies) duly validated by employer
vi.  Any other activities pertaining to collection of water samples and water sample analysis

13. Supply and Fiiting of Well Cap in BOQ: includes :
i. Supply and fitting of well cap in all wells as per specifications given in tender.
ii. CGWB marking on pipes using welding.
ii. Any other related activities

14. Construction of Cement concrete platform in BOQ: includes
i. Construction of cement concrete platform measuring 0.70 X 0.70 X 0.60 m (0.30 m above ground level) using concrete
mix of 1:2:4 around the housing pipe welded with anchoring plate 6 Nos as per drawing given in the section IX
ii. The area surrounding the well site has to be leveled, pits to be filled and the area to be restored to the original condition
i.e. as before start of drilling operation and ensure all safety precautions.
iii. Any other activities required for well completion as mentioned in the section VII-Work requirements

15. Supply and installation of protection box in BOQ: includes
. Supply and installation of protection box as per specification given in tender document
i.  Supply of Brass lock (7 lever) with all common keys (One Key for multiple locks) preferably Make:
Godrej/Harrison/Link with three individual keys for each well
ii. ~ The above work is to be carried outin all wells
Iv. Any other related activities

16.  Supply and Installation of Dispay board in BOQ: includes
i Supply of Display Board as per Drawing: Display Board should be coated (minimum two coating) with antirust paint

87



i Installation of Display Board using concrete as per drawing. Each site will have one display board.

ii Incorporation of details of well in the Display Board. In case of OW, details pertaining OW should be also incorporated
in addition to Piezometer details as per the proforma given by the Employer’s site representative. Any other information
as desired by employer should also be incorporated in the Display Board.

iv Any other activities related to supply and installation of Display Board.

17. Preperation and Submission of BDR in BOQ: includes
I Basic Data Report (BDR) along with data, graph sheet, analysis etc. as per proforma given in section VIII should be

prepared for each site separately and submitted both in soft and hard copies. In site having both EW & OW the details
(Litholog, static water level, drill time log etc. ) pertaining to both EW & OW should be incorporated in the BDR.
i. In case of site having more than one well, one BDR only be prepared but all the wells detail should be incorporated in
that BDR.
ii. BDR Data and analysis should be duly validated and accepted by the Regional Director
iv.  Any other activities

Note:
1. No payment will be made for the shiting of the rig unit and goods required for the construction of the wells as it is

deemed to be inclused in the items cost of BOQ.
2. Wherever logging is conducted, the pilot hole depth in EW will be restricted to logging depth in case of variation
between pilot hole depth and logging depth.

EXPLANATORY NOTE FOR BOQ’s (Hard Rock/Bouldery Formation)

PRICE: This is a works contract involving construction of wells and carrying out pumping test as mentioned in the tender. The
price is to be paid for supply and execution of work of various items or for materials

Explanatory notes in respect of each item of BOQ are given below. The BOQ shall be read in conjunction with explanatory notes
of the concerned item along with Tender documents. The price shall be quoted accordingly.

1. Drilling of Overburden in BOQ: includes
i.  Driling with suitable size RR/IDRAG/BUTTON Bit to accommodate suitable casing pipes as per BOQ to a depth till
hard rock formation is encountered as decided by CGWB site representative
ii. Formation Sample collection (minimum 250g) during drilling for every 3m interval depth
iii. Recording of water discharge using V-notch on encountering formation with significant discharge. Depth at which
formation with discharge encountered should be recorded,
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iv. Preparation and submission of litholog
v. Providing tent along with table chairs etc. for employer site representative for discharging his duties smoothly

vi. Any other activities pertaining to above drilling activity

N

. Supply and Installation of ERW casing pipe of BOQ: includes
Supply of suitable ERW casing pipe as per BOQ confirming to latest version of IS: 4270-2001 with thickness 5.4mm
and the same should be inspected by the CGWB officer and accepted by him

ii.  Installation of 175mm casing pipe in the overburden

ii. CGWB site representative will decide the length of casing pipe to be lowered

iv. Any other activities pertaining to above activity

3. Drilling by DTH method in BOQ: includes

Drilling by DTH method using appropriate sizes of button bit so as to reach targeted depth with diameter of hole not

less than 165mm up to 100m depth and final diameter not less than 152mm up to targeted depth (200m).

i.  Formation Sample collection (minimum 250g) during drilling for every 3m interval depth or in the event of change in
formation

ii. ~Recording of water discharge using 90 degree V-notch (to be supplied by contractor) on encountering formation with
significant discharge. Depth at which formation with discharge encountered should also be recorded

iv.  Preparation of litholog

v. Above drilling by DTH had to be carried out in all 200m (EW & OWs)/ PZ of Package (Hard Rock)

vi. Any other activities pertaining to above drilling activity

4. Collection of Water Sample in BOQ: includes

i.  Collection of water sample in 1 litre HDPE bottle during drilling i.e. on encountering formation with significant
discharge, pumping tests, following standard procedure as per direction of CGWB site representative.

ii.  Supply of HDPE bottle( 1 litre capacity) by the contractor

ii. ~ Transportation and chemical analysis of water sample in NABL accredited Lab

iv. Each water sample shall be analysed for 15 parameters pH, EC, Total Hardness, TDS, Ca, Mg, Na,K,Cos, HCOs,
S04, NO3Cl, F, Fe

v.  Collection of water samples has to be carried out in all wells except dry wells

vi.  Submission of chemical analysis report (soft and hard copies) duly validated by employer

vii. Any other activities pertaining to collection of water samples and water sample analysis

5. Supply and fitting of Well Cap in BOQ: includes :

i) Supply and fitting of well cap in all wells as per drawing,
ii) Any other activities pertaining to supply and fitting of well cap

6. Construction of Cement Concrete Paltform in BOQ: includes :
i . Construction of cement concrete platform measuring 0.70 X 0.70 X 0.60 m (0.30 m above ground level) using concrete
mix of 1:2:4 around the housing pipe welded with anchoring plate 6 Nos as per drawing given in the tender document.
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10.

11.

ii. Restoration of ground to previous natural condition

7. Supply and Installation of Protection box in BOQ: includes

. Supply and installation of protection box as per specification given in tender document

ii. Supply of Brass lock (7 lever) with all common keys (One Key for multiple locks) preferably Make: Godrej/Harrison/Link
with three individual keys for each well

iii. Any other activities pertaining to installation of protection box

8. Preperation adn submission of BDR in BOQ: includes

i. Basic Data Report (BDR) along with data, graph sheet, analysis etc. should be prepared for each site separately and
submitted both in soft and hard copies. In site having both EW & OW/ PZ the details (Litholog, static water level, depths
at which discharge encountered and respective discharge measured using V-notch) pertaining to both EW & OW/ PZ
should be incorporated in the BDR.

ii. In case of site having more than one well, one BDRonly be prepared butall the wells detail should be incorporated in
that BDR.

iii. BDR Data and analysis should be duly validated and accepted by the Regional Director.

9. PYT in BOQ: includes

i. Supply of Infrastructure required for Preliminary Yield test eduction pipe, airline, steel tape of appropriate length for
measuring thedepth of well or water level recorder etc.

ii. Lowering of education pipe and airline as per procedure mentioned in the tender document.

iii. Conducting PYT as per procedure/methodology mentioned in the tender document

iv. Measurement of water level at intervals as per procedure given in the pumping

v. Installation of 20mm pipe for water level measurement

vi. Recording of data and analysis of PYT Data generated as per proforma given in tender document

vii. Arrangement for draining of discharge during pumping test to nearest drain safely through channels of pipes without
creating hindrance to public

viii. The PYT shall be carried out as decided by CGWB's site representative.
ix. Submission of Data and analysis (Soft and hard copy) report duly validated by employer

Slug test in BOQ: includes

. Supply of Infrastructure required for slug test including arrangement of water needed for slug test, water level recorder
etc.

ii. Conducting Slug test as per the procedure given in the tender.
iii. Measurement of static water level and also measurement of water level at closely spaced interval | during the test
iv. The slug test shall be carried out in low yielding borewell/tubewells as decided by CGWB's site representative.

Supplly and installation of Display Board in BOQ: includes
i Supply of Display Board as per Drawing: Display Board should be coated (minimum two coating) with antirust paint
i Installation of Display Board using concrete as per drawing. Each site will have one display board.
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ii  Incorporation of details of well in the Display Board. In case of OW, details pertaining OW should be also incorporated
in addition to EW details as per the proforma given by the Employer’s site representative. Any other information as
desired by employer should also be incorporated in the Display Board.

iv Any other activities related to supply and installation of Display Board.

Note:

No payment will be made for mobilization of rig unit and goods required for construction of wells as it is deemed to be
included in the item’s cost of BOQ.
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SECTION-VII
TENTATIVE LIST OF LOCATIONS
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SECTION-VII
TENTATIVE LIST OF LOCATIONS

Tentative list for Construction of Piezometer Wells through Out-sourcing in Kashmir are of UT of Jammu and Kashmir

KSPZBOQ1

S.N | State District | Block_ | Village X Y Depth HR_SR Purpose

0. Asse

1 UT of J&K Anantna | Anantna | sangam 75.0783 | 33.8 | 40-60 m Soft-rock | Seismic Zone
g g 235 IVand V

2 UT of J&K Anantna | Anantna | K Kalan 75.152 33.8 | 40-60 m Soft-rock | Seismic Zone
g g 187 IVand V

3 UT of J&K Anantna | Anantna | Hassan Pora 75.083 33.7 | 40-60 m Soft-rock Seismic Zone
g g bagh 628 IVand V

4 UT of J&K Anantna | Anantna | Aung 75.1532 | 33.7 | 40-60 m Soft-rock | Seismic Zone
g g 58 IVand V

5 UT of J&K Anantna | Anantna | Bon dialgam 75.1556 | 33.6 | 40-60 m Soft-rock | Seismic Zone
g g 95 IVand V

6 UT of J&K Anantna | Anantna | Achabal 75.2258 | 33.6 | 40-60 m Soft-rock Seismic Zone
g g 974 IVand V

7 UT of J&K Anantna | Anantna | Shangus 75.2905 | 33.7 | 40-60 m Soft-rock | Seismic Zone
g g 039 IVand V

8 UT of J&K Anantna | Anantna | Nusoo Badra 75.1532 | 33.6 | 40-60 m Soft-rock | Seismic Zone
g g Gund 319 IVand V

9 UT of J&K Anantna | Anantna | Hakura 75.2234 | 33.6 | 40-60 m Soft-rock Seismic Zone
g g Badasgam 343 IVand V

10 UT of J&K Bandipo | Bandipo | warpora 74.5127 | 34.3 | 40-60 m Soft-rock | Seismic Zone
ra ra 242 IVand V

11 UT of J&K Bandipo | Bandipo | Siri Hari 74.5799 | 34.3 | 40-60 m Soft-rock | Seismic Zone
ra ra Karan Gund 275 IVand V

12 UT of J&K Bandipo | Bandipo | Hastikhan 74.6367 | 34.3 | 40-60 m Soft-rock | Seismic Zone
ra ra 232 IVand V

13 UT of J&K Bandipo | Bandipo | Bone sonwari | 74.5774 | 34.2 | 40-60 m Soft-rock | Seismic Zone
ra ra 625 IVand V

14 UT of J&K Bandipo | Bandipo | Ghat gopal 74.5786 | 34.1 | 40-60 m Soft-rock | Seismic Zone
ra ra 994 IVand V

15 UT of J&K Bandipo | Bandipo | Checki 74.6357 | 34.1 | 40-60 m Soft-rock | Seismic Zone
ra ra ganastan 97 IVand V

16 UT of J&K Bandipo | Bandipo | Ladu Ladoora | 74.2369 | 34.2 | 40-60 m Soft-rock | Seismic Zone
ra ra 686 IVand V

17 UT of J&K Bandipo | Bandipo | Near 74.5768 | 34.3 | 40-60 m Soft-rock | Seismic Zone
ra ra lahalwalpora 959 IVand V

Ground

18 UT of J&K Baramul | Baramul | Nawpora 74.4424 | 343 | 40-60 m Soft-rock | Seismic Zone
la la tuzar 682 IVand V

19 UT of J&K Baramul | Baramul | Haripora 74.3593 | 343 | 40-60 m Soft-rock | Seismic Zone
la la 889 IVand V

20 UT of J&K Baramul | Baramul | Watergam 74.3645 | 343 | 40-60 m Soft-rock | Seismic Zone
la la 269 IVand V

21 UT of J&K Baramul | Baramul | Brath 74.4359 | 34.3 | 40-60 m Soft-rock Seismic Zone
la la 248 IVand V

22 UT of J&K Baramul | Baramul | Khawar Ware | 74.2871 | 34.2 | 40-60 m Soft-rock | Seismic Zone
la la 637 IVand V

23 UT of J&K Baramul | Baramul | Bata Pora 743585 | 34.2 | 40-60 m Soft-rock | Seismic Zone
la la nazar 577 IVand V

24 UT of J&K Baramul | Baramul | Sopore near 74.4489 | 34.2 | 40-60 m Soft-rock | Seismic Zone
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la la railway 613 IV and V
station road

25 UT of J&K Baramul | Baramul | Amberpora 74.506 342 | 40-60 m Soft-rock | Seismic Zone
la la 637 IVand V

26 UT of J&K Baramul | Baramul | Baramulla 74.3668 | 34.2 | 40-60 m Soft-rock Seismic Zone
la la 006 IVand V

27 UT of J&K Baramul | Baramul | Taper wari 74.4965 | 34.2 | 40-60 m Soft-rock | Seismic Zone
la la Pora 006 IVand V

28 UT of J&K Baramul | Baramul | Latifabad 743704 | 34.1 | 40-60 m Soft-rock Seismic Zone
la la 364 IVand V

29 UT of J&K Baramul | Baramul | Serew 74.4977 | 34.1 | 40-60 m Soft-rock Seismic Zone
la la 387 IVand V

30 UT of J&K Baramul | Baramul | Golipora 74.5726 | 34.1 | 40-60 m Soft-rock | Seismic Zone
la la 364 IVand V

31 UT of J&K Baramul | Baramul | Katipora 74.437 34.0 | 40-60 m Soft-rock | Seismic Zone
la la 757 IVand V

32 UT of J&K Baramul | Baramul | Ketchmatipor | 74.5048 | 34.0 | 40-60 m Soft-rock | Seismic Zone
la la a 733 IVand V

33 UT of J&K Baramul | Baramul | Kitcha hama 743122 | 34.1 | 40-60 m Soft-rock | Seismic Zone
la la 459 IVand V

34 UT of J&K Budgam | Budgam | Badran 74.5786 | 34.0 | 40-60 m Soft-rock | Seismic Zone
721 IVand V

35 UT of J&K Budgam | Budgam | Chewa 74.65 34.0 | 40-60 m Soft-rock | Seismic Zone
709 IVand V

36 UT of J&K Budgam | Budgam | Rakh Arath 74.7261 | 34.0 | 40-60 m Soft-rock | Seismic Zone
721 IVand V

37 UT of J&K Budgam | Budgam | Posh Bag 74.5251 | 34.0 | 40-60 m Soft-rock | Seismic Zone
138 IVand V

38 UT of J&K Budgam | Budgam | Beerwah 74.581 34.0 | 40-60 m Soft-rock | Seismic Zone
138 IVand V

39 UT of J&K Budgam | Budgam | Gampora 74.6512 | 34.0 | 40-60 m Soft-rock | Seismic Zone
114 IVand V

40 UT of J&K Budgam | Budgam | Badgam 74.7202 | 34.0 | 40-60 m Soft-rock | Seismic Zone
126 IVand V

41 UT of J&K Budgam | Budgam | Rangreth 74.7939 | 34.0 | 40-60 m Soft-rock | Seismic Zone
103 IVand V

42 UT of J&K Budgam | Budgam | Khuthi pora 74.8606 | 34.0 | 40-60 m Soft-rock | Seismic Zone
091 IVand V

43 UT of J&K Budgam | Budgam | Kuther Gund 74.7916 | 33.9 | 40-60 m Soft-rock | Seismic Zone
472 IVand V

44 UT of J&K Budgam | Budgam | Dreigam 74.7214 | 33.9 | 40-60 m Soft-rock | Seismic Zone
436 IVand V

45 UT of J&K Budgam | Budgam | sahnipora 74.6488 | 33.9 | 40-60 m Soft-rock | Seismic Zone
436 IVand V

46 UT of J&K Budgam | Budgam | Qumroo 74.5834 | 33.9 | 40-60 m Soft-rock | Seismic Zone
496 IVand V

47 UT of J&K Budgam | Budgam | Gurweth 74.6547 | 33.8 | 40-60 m Soft-rock | Seismic Zone
Kalan 937 IVand V

48 UT of J&K Budgam | Budgam | Nowhar 74.7249 | 33.8 | 40-60 m Soft-rock | Seismic Zone
877 IVand V

49 UT of J&K Budgam | Budgam | Chrawan 74.7939 | 33.8 | 40-60 m Soft-rock Seismic Zone
865 IVand V

50 UT of J&K Budgam | Budgam | Forest Block 74.7321 | 33.8 | 40-60 m Soft-rock | Seismic Zone
175 IVand V

51 UT of J&K Budgam | Budgam | Chertu 74.5888 | 33.9 | 40-60 m Soft-rock | Seismic Zone
029 IVand V

52 UT of J&K Budgam | Budgam | Beeru Lalpora | 74.5386 | 33.9 | 40-60 m Soft-rock | Seismic Zone
6 665 IVand V

24

53 UT of J&K Ganderb | Ganderb | safapora 74.6476 | 34.2 | 40-60 m Soft-rock | Seismic Zone
al al 625 IVand V

54 UT of J&K Kupwar | Kupwar | Gugloosa 74.1466 | 344 | 40-60 m Soft-rock | Seismic Zone

94




a a 957 IVand V

55 UT of J&K Kupwar | Kupwar | Thindpora 74.0838 | 34.5 | 40-60 m Soft-rock | Seismic Zone
a a (Dardpora) 021 IVand V

56 UT of J&K Kupwar | Kupwar | Wuddar 74.0778 | 34.4 | 40-60 m Soft-rock | Seismic Zone
a a 614 IVand V

57 UT of J&K Kupwar | Kupwar | Hanjipora 74.1463 | 344 | 40-60 m Soft-rock | Seismic Zone
a a 619 IVand V

58 UT of J&K Kupwar | Kupwar | Geeripora 742187 | 344 | 40-60 m Soft-rock | Seismic Zone
a a 543 IVand V

59 UT of J&K Kupwar | Kupwar | Chotipora 74.2898 | 34.3 | 40-60 m Soft-rock | Seismic Zone
a a 892 IVand V

60 UT of J&K Kupwar | Kupwar | Baderkal 74.228 343 | 40-60 m Soft-rock | Seismic Zone
a a 953 IVand V

61 UT of J&K Kupwar | Kupwar | Kunnel 74.292 343 | 40-60 m Soft-rock | Seismic Zone
a a 29 IVand V

62 UT of J&K Pulwam | Pulwam | Konibal 74.9355 | 34.0 | 40-60 m Soft-rock Seismic Zone
a a 103 IVand V

63 UT of J&K Pulwam | Pulwam | Shar-I-Shali 75.0045 | 34.0 | 40-60 m Soft-rock | Seismic Zone
a a 067 IVand V

64 UT of J&K Pulwam | Pulwam | Kakapora 749367 | 33.9 | 40-60 m Soft-rock | Seismic Zone
a a 46 IVand V

65 UT of J&K Pulwam | Pulwam | Behrampora 74.8641 | 33.9 | 40-60 m Soft-rock | Seismic Zone
a a 472 IVand V

66 UT of J&K Pulwam | Pulwam | Chiva khurd 74.8617 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 853 IVand V

67 UT of J&K Pulwam | Pulwam | Talangam 749367 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 841 IVand V

68 UT of J&K Pulwam | Pulwam | Larkipora 75.0093 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 841 IVand V

69 UT of J&K Pulwam | Pulwam | Amlar 75.0688 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 853 IVand V

70 UT of J&K Pulwam | Pulwam | Aglar Kandi 74.7963 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 175 IVand V

71 UT of J&K Pulwam | Pulwam | Naid Gund 74.8641 | 33.8 | 40-60 m Soft-rock Seismic Zone
a a 187 IVand V

72 UT of J&K Pulwam | Pulwam | Tumlahal 74.9379 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 187 IVand V

73 UT of J&K Pulwam | Pulwam | Litter 75.0105 | 33.8 | 40-60 m Soft-rock | Seismic Zone
a a 187 IVand V

74 UT of J&K Shopian | Shopian | Nara pora 74.7999 | 33.7 | 40-60 m Soft-rock Seismic Zone
58 IVand V

75 UT of J&K Shopian | Shopian | Rimbiara 74.8629 | 33.7 | 40-60 m Soft-rock | Seismic Zone
58 IVand V

76 UT of J&K Shopian | Shopian | Hardo 74.9367 | 33.7 | 40-60 m Soft-rock | Seismic Zone
Pandove 58 IVand V

77 UT of J&K Shopian | Shopian | Zanipora 75.0105 | 33.7 | 40-60 m Soft-rock Seismic Zone
58 IVand V

78 UT of J&K Shopian | Shopian | Padpawan 74.7999 | 33.6 | 40-60 m Soft-rock | Seismic Zone
95 IVand V

79 UT of J&K Shopian | Shopian | Awind 74.8701 | 33.6 | 40-60 m Soft-rock | Seismic Zone
95 IVand V

80 UT of J&K Shopian | Shopian | Tengah Pora 749379 | 33.6 | 40-60 m Soft-rock | Seismic Zone
914 IVand V

81 UT of J&K Shopian | Shopian | Forest Block 74.7323 | 33.7 | 40-60 m Soft-rock | Seismic Zone
58 IVand V

82 UT of J&K Srinagar | Srinagar | Mirzapora, 74.719 34.1 | 40-60 m Soft-rock | Seismic Zone
sehpora 947 IVand V

83 UT of J&K Srinagar | Srinagar | Tengpora 74.713 34.1 | 40-60 m Soft-rock | Seismic Zone
Noorbagh 364 IVand V

84 UT of J&K Srinagar | Srinagar | Anchar 74.788 34.1 | 40-60 m Soft-rock | Seismic Zone
352 IVand V

85 UT of J&K Srinagar | Srinagar | Batmaloo 74.7951 | 34.0 | 40-60 m Soft-rock | Seismic Zone

95




709 IVand V

86 UT of J&K Srinagar | Srinagar | Khimber 74.8608 | 34.1 | 40-60 m Soft-rock | Seismic Zone
884 IVand V

87 UT of J&K Kulgam | Kulgam | Kharbrari 75.014 33.6 | 40-60 m Soft-rock | Seismic Zone
926 IVand V

88 UT of J&K Kulgam | Kulgam | Bhan 75.083 33.6 | 40-60 m Soft-rock | Seismic Zone
902 IVand V

89 UT of J&K Kulgam | Kulgam | Autoo 74.8641 | 33.6 | 40-60 m Soft-rock | Seismic Zone
343 IVand V

90 UT of J&K Kulgam | Kulgam | Arrigutnoo 75.014 33.6 | 40-60 m Soft-rock | Seismic Zone
367 IVand V

91 UT of J&K Kulgam | Kulgam | Devsar 75.0807 | 33.6 | 40-60 m Soft-rock | Seismic Zone
307 IVand V

Note: The location above are Tentative and may be changed
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SECTION-VIII
FORMATS FOR SUBMISSION OF DATA
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SECTION-VIII

FORMATS FOR SUBMISSION OF DATA

Annexure A

LOGGING DATA (NATURAL GAMMA LOGGING)

Unique ID

Location

Block

District

Toposheet Number

Latitude in Degree Decimal

Longitude in Degree Decimal

Site plan and RL(m amsl)

Date/Year

Depth Drilled (m bgl)

Depth Logged (m bgl)

Bore hole dia.

Unique ID

Thickness

(m)

Depth range (m bgl)

Natural Gamma
counts (CPS)

Ground water
Quality

Inferred
Lithology

From To
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Signature and stamp of Authorized signatory



Annexure-B

LOGGING DATA (CALIPER LOGGING)

Unique ID

Location

Block

District

Toposheet Number

Latitude in Degree Decimal

Longitude in Degree Decimal

Site plan and RL(m amsl)

Date/Year
Depth Drilled (m bgl)
Depth Logged (m bgl)
Bore hole dia.
Unique ID
S.No. Depth range Thickness | Borehole Diameter
(m bgl) (m) Remarks
From To

Signature and stamp of Authorized signatory
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PRELIMINARY YIELD TEST(PYT)

Annexure-C

(IF SPECIFIED IN BOQ)
Site name with coordinates
Location details
Block
District & State
Type of Well Pumping well
Date of Test & Start time
Diameter of well (mm)
Discharge (Ips)
Measuring Point (m)
SWL in m below measuring point
Time since pump Time since Residual
started (min) stop.plng o.f Water level Drawdown RDD tit’
pumping (min) (m bmp)
(t ) (m)

Interval for Recording of data.

1 minute interval upto 10 min
2 minute interval upto 20 min

NG RAWN—

o

10

12

14

16

18

20

25

30

5 minute interval upto 50 min

10 min recording upto 100 min

20 min recrodingupto 200min

50 min recording until 500 min

100 min recording until 90% recuperation to Static water level.
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Annexure-D

SLUG TEST DATA SHEET (IF SPECIFIED IN BOQ)

Well no: Date of test

Location:

Administrative Block: District: State

Latitude (Degree Decimal) : Longitude(Degree Decimal): Toposheet no:
Well Details:

Type of Well: BW/TW  Owner:Govt/Private. Well usage: Irrigation/Domestic  Well status:In use/Abondoned

Geologic formation Depth of the well: (m).Diameter of Well : mm) Casing length

—

(m) Reported discharge Ips.

Alluvial area/Hard rock/Bouldery Rock Formation area: Zones tapped/Fractures encountered from to (m).
Test Reading

Measuring point (MP) ___ (m) Static WL (m) Slug Quantity(Injection) litre.

Time of start of test Time of Completion of test Length of test (Minutes)

Results:

Analysis method
Type of aquifer:Unconfined/Confined. Method used for Analysis:

Aquifer parameters:

Transmissivity m?/d and Hydraulic Conductivity (K) m/d.

Name of personnel conducted test
Signature
Date
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Annexure-E
SLUG TEST - DATA SHEET (IF SPECIFIED IN BOQ)

Site name

Latitude (Degree Decimal)

Longitude (Degree Decimal)

Block

District & State

Volume of Slug injected (litres)

Diameter of well (mm)

Date of Test

Height of M.P (m.agl)

SWL in m below measuring point (m)

Water level Change in Water

(H)inm Level (Ho) in m ki

Time (min) Time (sec)
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o
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Annexure-F

CONSOLIDATED STATEMENT OF SLUG TEST (IF SPECIFIED IN BOQ)

Slno | Village |Lat |Long | Depthof | Geological K value
name well formation (m/d)
Hvorslev | Bouwer Cooper et al

method and Rice

method
1
2
3
4
5
6
7
8
9
10
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Annexure-G

WELL INVENTORY - DATA SHEET

Well no: Date of inventory

Location :

Administrative Block: District: State

Latitude: Longitude: Toposheet no:

Name of the Watershed Area of the Watershed km2

Geologic formation

Type of Well: DW/DCB/BW* Owner:Govt/Pvt. Well usage: Irrigation/Domestic.

Depth of the well : (m). Diameter of Well:____(mm)

Casing length/ Curbing depth(m ____ (m) Reported discharge _____Ips.

Weathering thickness) m Fractures encountered from ____to____ (m).

Measuring point (MP) (m) Static WL _____ (m) Type of Pump- Submersible/Centrifuge/JET Pump Capacity
(HP) Hours of pumping hrs/day. Number of pumping days

days /year. Total estimated draft m3/year.

Cropping pattern

Command area of the well ha.

Any other Salient feature :

Name of officer
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Annexure-H

GOVERNMENT OF INDIA

MINISTRY OF JAL SHAKTI

CENTRAL GROUND WATER BOARD

BASIC DATA REPORT

BASIC DATA REPORT OF PIEZOMETER WELL
AT (Name of Village), (Name of block)
District / State

By
Agency
Under overall supervision of
(Name of region)

Regional HQ
Month/ year
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BASIC DATA REPORT OF PIEZOMETER WELL
AT (Name of Village), (Name of block)
District / State

CONTENTS

Location

Purpose of drilling
Drilling history
Geology

Sub surface geology
Geophysical logging
Well Assembly
Hydro-Chemistry

~NOo O BB~ O DND -

A. Plates

1. Site plan.
2. Litho log and Well designs
3. Gamma/ Caltiper/Electrical log - Analog

Annexures

1. Drill time log
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GOVERNMENT OF INDIA

MINISTRY OF JAL SHAKTI
CENTRAL GROUND WATER BOARD

(Name of region)
Regional HQ

1. BASIC DATA REPORT

LOCATION

BLOCK

DISTRICT/ state ; --

CO-ORDINATES ; Long: ACB/IC/E
Lat: X0 Y/Z/N

SURVEY OF INDIA TOPO SHEET NO. :
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BASIC DATA REPORT OF PIEZOMETER WELL
AT (Name of Village), (Name of block)
District / State
1. LOCATION

Give details of site, alongwith location approach
2. PURPOSE AND SCOPE
Describe the purpose and scope of ground water exploration
3. DRILLING HISTORY
Brief history of various activities and methods applied in carrying out ground water exploration. In respect of soft

rock, depth at which fracture encountered and discharge measured during drilling of each fracture zone etc. to
be furnished.

4, GEOLOGY

Give general geology of the area

4.1 SUB SURFACE GEOLOGY

Litholog
Lithology Depth range (m) Thickness
From to (m)
Composite log
Lithology Depth range (m) Thickness
From to (m)

5. ELECTRICAL/ NATURAL GAMMA LOGGING OF BOREHOLE

Alluvium Areas: Zones deciphered on the basis of Electrical/ Natural Gamma logging

S.No. Depth range Thickness | Ground water
(m bgl) (m) Quality EC/(TDS)
From To
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Hard Rock/Bouldery Rock Formation Area : Weathered/Fractured Zones deciphered on the basis of Calliper
logging

S.No. Depth range Thickness | Borehole Diameter
(m bgl) (m) Remarks
From To

6. WELL ASSEMBLY

Well assembly of PIEZOMETER well

Depth range m (bgl) Length (m) | Dia (mm) | Slot Description

size(mm)
|

1. CHEMICAL QUALITY OF GROUND WATER

Table: Results of chemical analysis of water samples

Water Constituents

sample L TEC 2 H[Cl [NO; |[F [Ca |Mg |Na |K |Total
micro | COs hardness
mhos as CaCoO;
lcm at
250¢

Concentrations in mg/l

Heavy
metals

8.0 WELL DIAGRAM
In respect of soft rock formation and soft boulder formation:-

Well diagram with details of final reamed dia, well assembly (blank and screen position) with assembly size and
depth, gravel packing and its depth, cement sealing with depth, clay packing and depth, concrete platform and
static water level.

In respect of hard rock formation:-

Well diagram with details of overburden drilling dia, casing pipe length, dia, naked well dia, fracture zone and it
depth and it's depth, part assembly (blank/ screen position) cement sealing with depth, clay packing and depth,
concrete platform and static water level.
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SECTION-IX
DRAWINGS
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Section-IX

ANNEXURE- N

SAMPLE DRAWING OF HOUSING PIPE (Top View) & WELL CAP

O

=

| O

10 mm bolt

1’ “ L angle(anchoring
_—" Plate)

/Casing pipe

Cement concrete platform




(SAMPLE DRAWINGS) Annexure-O

Well cap

15 mm @ HT Allen bolts

>
15 mm & HT AIIen nuts
Welded position N
7"/8"/10"/12" ® caking pipe
—
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(embcg ed)
20 CM

4 30cm
Level

(SAMPLE DRAWINGS) Annexure- P

Cement concrete platform

yowve

20 CM

| : L2 ._ = “ - tﬁ{
e
«ﬁ S

MS

Permanent marking by welding

CGWB PZ/ EW/pW 20 mm @ HT Nuts & Bolts

"q.r? Tjﬁ A T

Loy &-e},? Natural ground
’?"55% "'fﬁﬁ

t
KRR KK

\nchoring plates 6 Nos

CASING PIPE
6°/7°/8"110"12
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A cement/ concrete platform measuring 0.70 X 0.70 X 0.60 m (0.30 m above
ground level and 0.30m below ground level) around the well casing is to be
provided over which protection box is to be provided. The concrete mix ratio is

1:2:4

o.mf\

0.70 m

114

0.30 m above
ground level

0.30 m below
ground level
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Protection Box (Plate thickness Gl sheet -.
3.00 mm) Annexure-Q
65 CM ;!

&=

65CM

45 CM %
55¢cm
-+ L

< 55 CM >
» 25 mm @ holes
Bottom Side
10CM
35CM X5C
X
10CM
I v
_‘ﬁ‘w N
ﬂﬂ ]@l x
5mmH duty Hi H k
mm Heavy| duty Hinges eavy Lp hgloc
SIDE VIEW
53CM 45 CM
< 55CM »>
—1L— A
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|

65 CM

~ 7'y
FRONT VIEW 45CM

< 55 CM >

< 65 CM >
/— \—‘\h /‘—‘ T I
Heavy duty hinges

REAR VIEW 53 CM

+—55GM— >

VvV
COVER PLATE OF SIZE:

65 CM X 65 CM (with HANDLE and LOCK).

The cover plate should have minimum 5 CM extra
projection on all sides of box for safeguarding the
box and lock against rainfall.

The edges of sheet should not be sharp but should be
rounded off.

The thickness of the plate should be made of 3.00 mm
Gl sheet.

Aluminium paint on all over welded joints
Perforation shall be provided in the Protection Box on
two sides
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DISPLAY BOARD DRAWING ANNEXURE-R

| 1.0m I
K3 g

GOVERNMENT OF INDIA
CENTRAL GROUND WATER BOARD

REGION,
DIVISION
1. SITE NAME :
1.0m 2. BLOCK/DISTRICT :
3. TYPE OF WELL :PIEZOMETER WELL
4. DEPTH(ASSEMBLY) OF WELL: EW = m
ow m
5.MONTH/YEAR OF CONSTRUCTION:

v *
Display Board
fabricated using 3mm
M.S sheet with proper

NOT TO 1.2m reinforce by MS angles
SCALE 40mm dia Heavy
duty GI pipe

G.L

0.10m

R AR Pl

Te e e el T

Cement concrete block of
mix 1:2:4

— 5 x|
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Annexure S

250mmM.S blank nine
\ Concrete platform

250mmLCG V WIRE
Screen pipe Unconsolidated

formations

Ground level

\

Clay balls
packing

Cement
sealing

/
GRAVEL PACKING IN

ANNULAR SPACE BAIL PLUG

SAMPLE DESIGN OF PIEZOMETER WELL SOFT ROCK FORMATIONS.THE ACTUAL
DESIGN WILL BE DECIDED BY THE SITE HYDROGEOLOGIST WITH THE APPROVAL OF
REGIONAL DIRECTOR.
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Annexure T

150mmM.S bhlank nine
\ Concrete platform

150mm LCG V WIRE

- Unconsolidated
screen pipe

formations

Ground level

\

Clay balls
packing

Cement
sealing

i

GRAVEL PACKING IN
ANNULAR SPACE BAIL PLUG

SAMPLE DESIGN OF PIEZOMETER WELL IN SOFT ROCK FORMATIONS.THE ACTUAL

DESIGN WILL BE DECIDED BY THE SITE HYDROGEOLOGIST WITH THE APPROVAL OF
REGIONAL DIRECTOR.
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Annexure-U

175mm
NOMINAL DIA CEMENT PLATFORM
M.S CASING PIPE
OVERBURDEN
FORMATIONS
GROUND LEVEL

2
FIG SAMPLE DESIGN OF 200m Depth PZ/ EW& OW IN HARD
ROCK/ Bouldery Rock Formation FORMATION (sample figure)
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SECTION- X
BIDDING DATA
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SECTION- X
BIDDING DATA

Summary of Works:
(Construction of 91 nos. of Piezometer in the Kashmir Division of UT of Jammu and Kashmir.

Name and address of the employer- Chairman, Central Ground Water Board, Bhujal Bhawan, NH-IV
Faridabad-121001 (Haryana)

Period of bid validity- 120 Days

Amount of earnest money

Tender ID | Name of Package | Region Estimated Cost | EMD in INR
in INR
excluding GST
Package 8 B-R Kashmir 4,60,91,500/- 9,21,830/-
Division of
UT OF Jammu
and Kashmir

Venue, time and date of bid opening- Bhujal Bhawan, NH-1V, Central Ground Water Board, Faridabad-
121001

Standard form and amount of performance guarantee acceptable to the employer in Section-Xlll and 3% of
the Bid Price

Security Deposit:As per tender document

Bill of Quantities (as per standard form)-

The summary of package has been provided in Section-VI (Bill of Quantities and Summary of package). The
detailed Bill of Quantities for PACKAGE-8 B-R in Kashmir Division of UT of Jammu and Kashmir may
be seen in the BOQ section uploaded in the e-tendering system which is an integral part of this tender
document.

Clause 3.1
i) Time allowed for submission of Performance Guarantee
from the date of issue of letter of acceptance. - 21 days
i) Maximum allowable extension beyond the period
provided in i) above- 7 days
Clause 4.1

Specifications to be followed

for execution of work — As defined in following sections:
Section-V Scope of work and Technical Specifications

Section-VI Bill of Quantities and Summary of Packages
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Clause 4.2 Maximum percentage for quantity of
items of work to be executed beyond

which rates are to be determined in
Accordance with Clauses —4.2.

Competent authority for deciding

Clause 4.3 reduced rates Chairman, CGWB

Clause 4.4 360 days from the date of
Defects Liability Period completion of work

Clause 4.6

Requirement of Technical Representative(s) and Recovery Rate

Rate at which
S.No. [ Minimum | Discipline | Designation | Minimum | Number | recovery
Qualification shall be made from
of (Principal experience the
Technical/Te contractor in the event
Technical ch of
Representat
ive nical not fulfilling provision
representativ
e) of Clause 4.6
Figures | Words
1 Graduate  [Engineering (Groundwater Minimum 3 Minimum [Rs.2000/- Rupees
Degree in Professional [years of  fone per day [Two
Engineering [Geoscience Thousand
Master's s per day
Degree in
Geoscience
s

Retired Government Officer served at minimum level of Assistant Engineer or equivalent
with Diploma qualification will be treated at par with Graduate Engineers.
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Clause 8.1

Number of days from the date of issue of
letter of acceptance for reckoning date
of start 15 days

Time allowed for execution of work 300 days

Authority to give fair and reasonable extension of time for completion of
work with and without Liquidated Damages

S.N | Authority Extension

. of time

1 DoWR, RD&GR | Full
Powers

Clause 8.2 Competent authority for fixing compensation Chairman CGWB

Clause 9.1 Dispute resolution board shall consists of following members

i) The concerned Member, CGWB under whose
jurisdiction the work is being executed

ii) The FAO, CGWB

iii) The Regional Director, CGWB of the concerned
Region/s.

iv) The Superintending Engineer, CGWB under
concerned Member.

Clause 9.2 Appointing authority for Arbitrator Chairman, CGWB
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SECTION- XI

FORMATS
FOR
QUALIFICATION INFORMATION
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SECTION- XI

FORMATS FOR QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used to ascertain
responsiveness of the bidder as per eligibility criteria provided for in Clause 2 of the Instructions to
Bidders. This information will not be incorporated in the Contract.

For Individual Bidders

(Refer Clause 2.2 of ITB)
Constitution or legal status of Bidder:
[Attach copy]

Place of registration:
[Attach copy of Registration Certificate]

Principal place of business:
Power of attorney of signatory of Bid:
[Attach copy]

Annual turnover for last three financial years
(Refer Clause 2.3 of ITB)

Financial | Turnover (INR)
Year
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3 () Details of similar works successfully completed during last seven years

(Refer Clause 2.4 of ITB)

Financi | S. | Employ | Work order/ | Descripti | Date of | Value of | Page No
alYear | No. |er Agreement | on of | Completi | Contrac | of
reference Work on t documen
tary
proof
enclosed
in the bid
1.
2.
3
*Documentary proof from Employer should be enclosed
(b)Details for proof of payment in respect of Works mentioned in Table 3(a) .
(Refer Clause 2.4 of ITB)
SI No. Name of the Work Order/ Payment Page no of
Employer Agreement Recieved Documentary
Reference proof for
payment
received

enclosed in the
Bid

4. Details of tubewells/ borewells constructed by the bidder during last seven years
(Refer Clause 2.6 of ITB)

S. No.

Type of formation
[strata viz.
Hardrock,
Softrock, Coal,
Gas etc

Depth of Well

No. of Wells

Page Nos of
Documentary
proof givenin
this regard

Note: The final decision in respect of Type of formation/strata viz. Hardrock,
Softrock/Alluvial etc. shall be of CGWB and shall be binding to the bidders.
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5. In case of a consortium, attach certified copy of the agreement between various partners identifying the
parts and components of the system for which the concerned partner is responsible for execution.Furnish
the information as required under Clause 1 to 4 for each partner individually (Refer Clause 2.2 of ITB).

6. Please provide a complete plan of operation for executing the work of packages bid for in the timeframe
prescribed for completion of work, including information about availability of drilling rigs and other drilling/
geophysical equipment (owned/ hired/ leased/ to be procured).

7. Checklist for EMD

S.N. Name of | EMDin Form of EMD Amount of Date of EMD Expiry
item INR (Account Payee EMD (Amount issue of Date (EMD
Demand Draft/Fixed shouldn’t be EMD shall be valid
Deposit less than the for a period of
Receipt/Banker’s amount (120 + 60) =180
Cheque/Bank mentioned in days from the
Guarantee) Col.3 last date of
submission of
bid*
1 2 3 4 5 6 7

*In case last date of submission of bid has been extended, 180 days shall be counted from extended

date.
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SECTION- XII

BANK GUARANTEE FORM FOR EMD
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SECTION- X
BANK GUARANTEEFORM FOR EMD

To

The President of India

Acting through

Drawing & Disbursing Officer, Central Ground Water Board, Bhujal Bhawan, NH-1V,
Faridabad-121001.

WHEREAS {Name and Address of Tenderer} (hereinafter called “the tenderer”) has
submitted its quotation (hereinafter called the “tender”) dated {} for supply of {Short
Description of Goods and Services} against the Employer's tender inquiry No. {}
dated {}

Know all persons by these presents that we {Name of Bank]}(hereinafter called the
‘Bank”) having our registered office at {Address of Bank}are bound unto {Name of
Employer}(hereinafter called the “Employer”) in the sum of {Amount} for which
payment will and truly to be made to the said Employer, the Bank binds itself, its
successors and assigns by these presents.

Sealed with the Common Seal of the said Bank this{Specify Day} day of {Specify
Month and Year}.

The conditions of this obligation are:

(@) Ifthe Tenderer withdraws or amends, impairs or derogates from the tender in any
respect within the period of validity of this tender.
(b) If the Tenderer having been notified of the acceptance of his tender by the
Employer during the period of its validity:
(i) fails or refuses to furnish the performance security for the due
performance of the contract.
(i) fails or refuses to accept/execute the contract.

We undertake to pay the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided
that in its demand the Employer will note that the amount claimed by it is due to it
owing to the occurrence of one or both the two conditions, specifying the occurred
condition(s).

This guarantee will remain in force for a period of 60 (sixty) days after the period of
tender validity and any demand in respect thereof should reach the Bank not later
than the above date.

{Signature of the Authorised Officer of the Bank}

{Name and Designation of the Officer}
{Seal, Name & Address of the Branch of the Bank}
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SECTION- Xilli

BANK GUARANTEE FORM
FOR
PERFORMANCE SECURITY AND MOBILISATION ADVANCE
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SECTION- XIlI

BANK GUARANTEEFORM FOR PERFORMANCE SECURITY

To

The President of India

Acting through

Drawing & Disbursing Officer, Central Ground Water Board, Bhujal Bhawan,
Faridabad

WHEREAS {Name and Address of Supplier} (hereinafter called “the supplier”) has
undertaken, in pursuance of Contract No {} dated {} to supply {Short Description of
Goods and Services} (herein after called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the supplier
shall furnish you with a bank guarantee by a scheduled commercial bank recognised
by you for the sum specified therein as security for compliance with its obligations in
accordance with the contract;

AND WHEREAS we have agreed to give the supplier such a bank guarantee;

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you,
on behalf of the supplier, up to a total of {amount of the guarantee in words and
figures}, and we undertake to pay you, upon your first written demand declaring the
supplier to be in default under the contract and without cavil or argument, any sum or
sums within the limits of {amount of the guarantee }, as aforesaid, without your
needing to prove or to show grounds or reasons for your demand or the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the contract to be performed thereunder or of any of the contract documents which
may be made between you and the supplier shall in any way release us from any
liability under this guarantee and we hereby waive notice of any such change,
addition or modification.

This guarantee shall be valid up to and including the {Specify Day} day of {Specify
Month and Year}.

{Signature of the Authorised Officer of the Bank}

{Name and Designation of the Officer}
{Seal, Name & Address of the Branch of the Bank}

133



PROFORMA FOR BANK GUARANTEE FOR ADVANCE FOR MOBILISATION

To

The President of India

Acting through

Drawing & Disbursing Officer, Central Ground Water Board, Bhujal Bhawan, Faridabad

In consideration of Central Ground Water Board (hereinafter referred to as "the Employer") which
expression shall, unless repugnant to the context or meaning thereof include its successors,
administrators and assigns) having awarded to (Contractor’'s name)
with its Registered /Head Office at (hereinafter referred to as "the Contractor *
which expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) a contract, by issue of Employer’s Notification of Award No.
dt. and the same having been unequivocally accepted by the
Contractor, resulting into a contract valued at Rs. (Rupees) only)
for (hereinafter called “ the contract’) and the Employer having agreed to make
an advance payment to the Contractor for performance of the above Contract amounting to Rs.
(Rupees only) as an advance against bank guarantee to be
furnished by the Contractor.
We, (name & address of bank) having its Head Office at
(hereinafter referred to as "the Bank" which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and assigns) do
hereby guarantee and undertake to pay the Employer immediately on demand any or, all monies
payable by the Contractor to the extent of Rs. (Rupees only)
as aforesaid at any time upto without any demur, reservation, contest , recourse or
protest and/or without any reference to the Contractor. Any such demand made by the Employer on
the bank shall be conclusive and binding notwithstanding any difference between the Employer and
the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority.
We agree that the Guarantee herein contained shall be irrevocable and shall continue to be
enforceable ill the Employer discharges this guarantee. We further agree that no change in the
constitution of the Bank or of the Employer shall affect this guarantee.
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee, from time to time, to vary the advance or to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right
which they might have against the Contractor and to exercise the same at any time in any manner,
and either to enforce or to for bear to enforce any covenants, contained or implied, in the Contract
between the Employer and the Contractor or any other course or remedy or security available to the
Employer. The bank shall not be released of its obligations under these presents by any exercise by
the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any
other act or forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would but for this provision, have the effect of relieving the Bank.
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Contractor
and not withstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.
We the said bank do hereby declare and undertake that your claim under the guarantee shall not be
affected by any deficiency or other defect in the powers of the bank or its officials and the guarantee
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shall be deemed to have been issued as if the bank and its officials have all the powers and
authorization to give this guarantee on behalf of the bank.

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that
your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp
paper or its stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to you , free and
clear of and without and deduction, reduction on account of any reasons including any and all
present and future taxes, levies, charges of withholding whatsoever imposed or collected with
respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to

Rs. (Rupees only) and it shall remain in force upto and
including and shall be extended from time to time for such period (not exceeding
one year), as may be desired by M/S on whose behalf this bank guarantee has
been given.

Notwithstanding anything contained herein

i) our liability under this guarantee shall not exceed
Rs. (Rupees only);
i) This bank guarantee shall be valid upto and till only, being the date of expiry of

the guarantee and

iii) We are liable to pay up to the guaranteed amount only and only if we receive from you a written
claim or demand within the claim period not later than 12 months from the said expiry date relating
to default that happened during the guarantee period and all your rights under this bank guarantee
shall be extinguished and our liability under the bank guarantee shall stand discharged unless such
written claim or demand is received by us from you on or before ................ being the date of expiry
of the guarantee

Dated this day of at Faridabad.

WITNESS

(Signature) (Signature)

(Name) (Name)

(Official address) (Designation with bank stamp)
Attorney as Power of Attorney

(Signature) No. dt.

(Name)
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SECTION- XIV

TENDER ACCEPTANCE LETTER

From
{Name and Address of Tenderer} Date

To

The Superintending Engineer
Central Ground Water Board
Bhujal Bhawan, NH-IV,
Faridabad, Pin-121001

Subject: Construction of Piezometer Wells in the Kashmir Division of U T of Jammu and Kashmir
Reference: Your Tender Enquiry Document No.{Number} dated {Date}
Dear sir,

1.

I/ We have downloaded/ obtained the tender document(s) for the above mentioned ‘Goods/Work’ from
http://cgwb.gov.in or the Central Public Procurement portal of Government of India
http://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned
websites.

I/ We hereby certify that I/ we have read the entire terms and conditions of the tender documents from
Page No. to {including all documents like annexure(s), schedule(s), etcetera}, which
form part of the contract agreement and I/ we shall abide by the terms/ conditions/ clauses contained
therein.

The corrigendum(s) issued from time to time by your department/ organization too has also been taken
into consideration, while submitting this acceptance letter.

I/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s)/
corrigendum(s) in its totality / entirety.

I/ We hereby declare that our firm have never been under a declaration of non-ineligibility for corrupt
and fraudulent practices issued by any Court or Government Department or Public Sector Undertaking
and not blacklisted for non-compliance of any contract by any Government Department or Public
Sector Undertaking.

| / We certify that all information furnished by us is true and correct and in the event that the
information is found to be untrue/ incorrect or found violated, then your department/ organization shall,
without giving any notice or reason thereof, summarily reject the bid or terminate the contract, without
prejudice to any other rights or remedy including the forfeiture of the earnest money deposited by us.

Yours faithfully,

(Signature of the Tenderer, with Official Seal)
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INTEGRITY PACT

(To be signed on Plain Paper)
(To be submitted as part of Technical Bid)

Integrity Pact for Tender Document No. Tender No. , Tender Title:
Construction of Piezometer Wells in the Kashmir Division of UT of JAMMU AND KASHMIR.

This Agreement (hereinafter called the Integrity Pact) is made on day of the month of 202__
at , India

BETWEEN

Procuring Organisation, through Head of Procuring Organisation,

for and on behalf of President of India (hereinafter called the “The Principal”, which expression shall mean
and include, unless the context otherwise requires, his successors in office and assigns) of the First Part
AND

M/ s. (hereinafter called the “The Bidder/ Contractor” which
expression shall mean and include, unless the context otherwise requires, his successors and permitted
assigns) of the Second Part.

PREAMBLE

‘The Principal’ intends to award, under laid down organizational procedures, contract/ s for
, ‘The Principal’ values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and/
or Contractor(s).

In order to achieve these goals, the Principal shall appoint Independent External Monitors (IEMs) who shall
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

Section 1 - Commitments of the ‘The Principal’ 1.

1. ‘The principal’ commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the principal, personally or through family members, shall in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally
entitled to.

b. The principal shall, during the tender process treat all Bidder(s) with equity and reason.
The principal shall in particular, before and during the tender process, provide to all
Bidder(s) the same information and shall not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in relation to
the tender process or the contract execution.

c.  The Principal shall exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal
shall inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the ‘Bidder/ Contractor’
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1. The ‘Bidder/ Contractor’ commit themselves to take all measures necessary to prevent corruption.
The ‘Bidder/ Contractor’ commit themselves to observe the following principles during participation in
the tender process and during the contract execution.

a. The ‘Bidder/ Contractor’ shall not, directly or through any other person or firm, offer, promise, or
give to any of the Principal’'s employees involved in the tender process or the execution of the contract
or to any third person any material or other benefit which he/ she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

b. The ‘Bidder/ Contractor’ shall not enter with other Bidders info any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The ‘Bidder/ Contractor’ shall not commit any offence under the relevant IPC/ PC Act; further the
‘Bidder/ Contractor’ shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals, and business details, including information contained or
transmitted electronically.

d. The ‘Bidder/ Contractor’ of foreign origin shall disclose the name and address of the Agents/
representatives in India, if any. Similarly, the Bidder/ Contractors of Indian Nationality shall furnish the
name and address of the foreign principals, if any. Further details as mentioned in the“Guidelines on
Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder/ Contractor. Further, as mentioned
in the Guidelines all the payments made to the Indian agent/ representative have to be in Indian
Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is placed at Annexe to this
agreement.

e. The ‘Bidder/ Contractor’ shall, when presenting their bid, disclose any and all payments made, is
committed to, or intends to make to agents, brokers, or any other intermediaries in connection with the
award of the contract.

f. Bidder/ Contractor who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

2. The ‘Bidder/ Contractor’ shall not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the ‘Bidder/ Contractor’, before award or during execution has committed a transgression
through a violation of Section 2, above or in any other form such as to put their reliability or credibility in
question, the Principal is entitled to disqualify the ‘Bidder/ Contractor’ from the tender process or take action
as per the procedure mentioned in the “Guidelines on Banning of business dealings”.

Section 4 - Compensation for Damages

1. If the Principal has disqualified the ‘Bidder/ Contractor’ from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover from ‘Bidder/Contractor’ the
damages equivalent to Earnest Money Deposit/ Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from the
Contractor liquidated damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.
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Section 5 - Previous transgression

1. The Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealings”.

Section 6 - Equal treatment of all Bidders/ Contractors/ Subcontractors

1 In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of
Integrity Pact by the Sub-contractor.

2 The Principal shall enter into agreements with identical conditions as this one with all Bidders
and Contractors.

3 The Principal shall disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s)/ Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the principal has substantive suspicion in this regard, the principal shall inform the same to
the Chief Vigilance Officer.

Section 8 - Independent External Monitor

1 The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this agreement.

2 The Monitor is not subject to instructions by the representatives of the parties and performs his/
her functions neutrally and independently. The Monitor would have access to all Contract documents,
whenever required. It shall be obligatory for him/ her to treat the information and documents of the Bidders/
Contractors as confidential. He/ she reports to Head of Procuring Organization of Procuring Organization.

3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to
all Project documentation of the Principal including that provided by the Contractor. The Contractor shall
also grant the Monitor, upon his/ her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub-contractors.

4 The Monitor is under contractual obligation to treat the information and documents of the Bidder/
Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on ‘Non-
Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’ .In case of any conflict of
interest arising at a later date, the IEM shall inform Head of Procuring Organization of Procuring
Organization and recues himself/ herself from that case.

5. The Principal shall provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate in such
meetings.

6. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she shall
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so inform the Management of the Principal and request the Management to discontinue or take corrective
action, or to take other relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action, or tolerate action.

7. The Monitor shall submit a written report to Head of Procuring Organisation of Procuring
Organisation within 8 to 10 weeks from the date of reference or intimation to him by the principal and,
should the occasion arise, submit proposals for correcting problematic situations.

8. If the Monitor has reported to Head of Procuring Organisation of Procuring Organisation, a
substantiated suspicion of an offence under relevant IPC/ PC Act, and Head of Procuring Organisation of
Procuring Organisation has not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to
the Central Vigilance Commissioner.

9. The word ‘Monitor’ would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from future
business dealings.

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/ determined by Head of Procuring
Organisation of Procuring Organisation.

Section 10 - Other provisions

1 This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e., Faridabad.

2 Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

3 If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

4 Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties shall strive to come to an agreement to their original
intentions.

5 Issues like Warranty/ Guarantee etc. shall be outside the purview of IEMs.

6 In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact shall prevail.

For and on behalf of the principal

(Name of the Officer and Designation)

(Office Seal)
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For and on behalf of ‘Bidder/ Contractor’

(Name of the Officer and Designation)
(Office Seal)

For and on Behalf of the Principal
Place

Date

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)

Date:
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Annexe to Integrity Pact

Guidelines for Indian Agents of Foreign Bidders

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and Limited
Tender. An agent who is not registered with ‘The Principal’ shall apply for registration in the registration
form with appropriate unit.

1.1 Registered agents shall file an authenticated Photostat copy duly attested by a Notary Public/
Original certificate of the Principal confirming the agency agreement. It should cover - the precise
relationship, services to be rendered, mutual interests in business - generally and/ or specifically for the
tender. Any commission/ remuneration/ salary/ retainer ship, which the agent or associate receives in India
or abroad from the OEM, whether should be brought on record in the Agreement and be made explicit.

1.2 Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the Indian
representative is working on the basis of salary or as retainer, a written declaration to this effect should be
submitted by the party (i.e., Principal) before finalizing the order.

2.0 Disclosure of particulars of agents/ representatives in India, if any.

2.1 Bidders of Foreign nationality shall furnish the following details in their offers:

2.1.1 The ‘Bidder/ Contractor’ of foreign origin shall disclose the name and address of the agents/
representatives in India if any and the extent of authorization and authority given to commit the Principals.
In case the agent/ representative be a foreign Company, it shall be confirmed whether it is existing
Company and details of the same shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

2.1.3 Confirmation of the Bidder that the commission/ remuneration, if any, payable to his agents/
representatives in India, may be paid by ‘The Principal’ in Indian Rupees only.

2.2 Bidders of Indian Nationality shall furnish the following details in their offers:

2.2.1 The ‘Bidder/ Contractor’ of Indian Nationality shall furnish the name and address of the
foreign principals, if any, indicating their nationality as well as their status, i.e., whether manufacturer or
agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to
make an offer in India in response to tender either directly or through the agents/ representatives.

2.2.2 The amount of commission/ remuneration included in the price (s) quoted by the Bidder for
himself.

2.2.3 Confirmation of the foreign principals of the Bidder that the commission/ remuneration, if any,
reserved for the Bidder in the quoted price(s), may be paid by ‘The Principal’ in India in equivalent Indian
Rupees on satisfactory completion of the Project or supplies of Stores and Spares in case of operation
items.

2.3 In either case, in the event of contract materializing, the terms of payment shall provide for
payment of the commission/ remuneration, if any payable to the agents/ representatives in India in Indian
Rupees on expiry of 90 days after the discharge of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in clauses above shall render the
concerned tender liable to rejection or in the event of a contract materializing, the same liable to termination
by ‘The Principal’. Besides this there would be a penalty of banning business dealings with ‘The Principal’ or
damage or payment of a named sum.
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SECTION- XV

INSTRUCTIONS FOR ONLINE SUBMISSION OF BIDS

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist
the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrollment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.),
with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download
the required documents / tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the
bidders through SMS / e-mail in case there is any corrigendum issued to the tender
document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in
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case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR /
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may
be directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1)

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered /given in person to the concerned
official, latest by the last date of bid submission or as specified in the tender
documents. The details of the DD/any other accepted instrument, physically sent,
should tally with the details available in the scanned copy and the data entered during
bid submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given
as a standard BoQ format with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the
BoQ file, open it and complete the white colored (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BoQ file is found to be
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modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message
and a bid summary will be displayed with the bid no. and the date and time of
submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any
bid opening meetings.

ASSISTANCE TO BIDDERS

1)

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority or the relevant contact
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact
number for the helpdesk is Toll Free No. 1800 3070 2232 and Mobile Nos 91
7878007972 and 91 7878007973.

kkkk
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SECTION-XVI

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %a
to 1(% horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm. (3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(117%") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width
should be increased at least 74" for each additional 30 cm. (1 foot) of length. Uniform step
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder
shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground.
The side of the trenches which are
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1.5m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within

1.5m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

Demolition - Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected

ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

i) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Employer should be
kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper
use of equipment by those concerned:- The following safety equipment shall invariably be
provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure are adhered to

a)  Entry for workers into the line shall not be allowed except under supervision of the JE or
any other higher officer.

b)  Atleast5 to 6 manholes upstream and downstream should be kept open for at least 2 to
3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.

d)  Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with
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Oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of
any kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Employer may decide the time up to which a worker may
be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and
on the leeward side protected from wind so that they will not be a source of friction on
any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Employer regarding the steps to be taken in this regard in an
individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

a)  No paint containing lead or lead products shall be used except in the form of paste
or ready made paint.

b)  Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scraped.
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10.

11.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on
the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the work of painting
with product containing lead in any form. wherever men above the age of 18 are employed on
the work of lead painting, the following principles must be observed for such use :

(i)

vii)

vii

iX)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by the Employer.

The Employer may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions -

)

i)

(@) These shall be of good mechanical construction, sound materials and adequate
strength and
free from patent defects and shall be kept repaired and in good working order.
(b)  Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part ofany machine or any gear referred to
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12.

13.

14.

15.

above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Employer. As regards contractor's machines the contractors shall notify the
safe working load of the machine to the Employer whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Employer of the department or their representatives.

1. Notwithstanding the above clauses from (1) to (15) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of
India.

153



WP(C) 36/2009

ITEM NO.11 COURT NO.1 SECTION PIL
SUPREME COURT OF INDIA
RECORD OF PROCEEDINGS

WRIT PETITION (CIVIL) NO(s). 36 OF 2009

IN RE: MEASURES FOR PREVENTION OF FATAL
ACCIDENTS OF SMALL CHILDREN DUE TO THEIR
FALLING INTO ABANDONED BORE WELLS AND TUBE WELLS

Petitioner(s)
VERSUS
UNION OF INDIA & ORS. Respondent(s)
(With office report)
Date: 11/02/2010 This Petition was called on for hearing today.
CORAM :
HON'BLE THE CHIEF JUSTICE

HON'BLE DR. JUSTICE B.S. CHAUHAN
HON'BLE MR. JUSTICE C.K. PRASAD

Mr. Paramijit Singh Patwalia, Sr. Adv.
(AC)
For Petitioner(s)

For Respondent(s) Ms. Indira JaiSing, ASG
Mr. Ashok Bhan, Adv.
Ms. Sadhna Sandhu, Adv.
Mr. C.K. Sharma, Adv.
Mr. D.S. Mahra, Adv.

For State of Haryana Mr. Manijit Singh, AAG for Haryana
Mr. Kamal Mohan Gupta, Adv.
Ms.Reeta Chaudhary, Adv.
Mr. Gaurav Teotia,Adv.

For State of Punjab Mrs. JayshreeAnand, AAG for Punjab
Mr. K.K. Mahalik, Adv.
Mrs. Noor Jahan, Adv.
Mr. Kuldip Singh, Adv.

For State of Raj. Dr. Manish Singhvi, AAG for Rajasthan
Mr. Devanshu Kumar Devesh, Adv.
Mr. Milind Kumar, Adv.
Mr. T. Harish Kumar, Adv.
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For State of U.P. Mr. Shail Kumar Dwivedi, AAG for U.P.
Mr. Manoj Kr. Dwivedi, adv.
Ms. Vandana Mishra, Adv.
Mr. Ashutosh Kr. Sharma, Adv.
Mr. GunnamVenkateswara Rao, Adv.

For State of T.N. Ms. Promila, adv.
Mr. S. Thananjayan, Adv.

UPON hearing counsel the Court made the following ORD ER

Certain safety measures/guidelines have been given in the signed order which are to be observed by all
the States. The guidelines given in the signed order Shall be given wide publicity through the national
television channels. A copy of this order be sent to the Chief Secretaries of all the States/Union
Territories who shall forward the same to the District Collectors of all Districts of their respective State.

For further directions post this matter after 12 weeks.

(Ajay Kr. Jain) (Veera Verma)
Court Master Court  Master
(Signed order is placed on the file)
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IN THE SUPREME COURT OF INDIA
CIVIL ORIGINAL JURISDICTION

WRIT PETITION(C)NO.36 OF 2009

In Re: Measures for Prevention Petitioner
of Fatal Accidents of Small

Children Due to Their Falling

Into Abandoned Bore Wells and

Tube Wells

Versus

Union of India &Ors. Respondents

ORDER

Heard the learned Amicus Curiae and the learned Addl. Solicitor General appearing for the
Union of India.

It has been brought to the notice of this Court that in a number of cases children had been trapped and
fallen into bore wells and tube wells or abandoned wells. These reports have been coming from
various States. Accordingly, we took suomotu initiative and issued notice to the various States to take
immediate measures to prevent such kind of incidents.

The Union of India has filed its counter affidavit giving certain guidelines to be followed by the
States.

We have perused the affidavit and the guidelines suggested by the Union of India.

Having regard to the number of incidents that have taken place during the recent past and immediate
need for preventing such incidents in future, we direct that the following safety measures/guidelines are
to be observed by all the States :-

(i)"The owner of the land/premises, before taking any steps for constructing bore well/ tube well must
inform in writing at least 15 days in advance to the concerned authorities in the area, i.e., District
Collector/ District Magistrate/Sarpanch of the Gram Panchayat/ concerned officers of the Department of
Ground Water/ Public Health/ Municipal Corporation, as the case may be, about the construction of bore
well/tube well.

(iRegistration of all the drilling agencies,viz., Govt./Semi Govt./Private etc. should be
mandatory with the district administration.

(iii)Erection of signboard at the time of construction near the well with the following details :-

a)Complete address of the drilling agency at the time of construction/

rehabilitation of well. (b)Complete address of the user agency/ owner

ofthe well.
(iv)Erection of barbed wire fencing or any other suitable barrier around the well during
construction.
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(v)Construction of cement/concrete platform measuring 0.50 x 0.50x 0.60 meter (0.30 meter above
ground level and 0.30 meter below ground level) around the well casing.

(vi)Capping of well assembly by welding steel plate or by providing a strong cap to be fixed to the
casing pipe with bolts & nuts.

(vii)In case of pump repair, the tube well should not be left uncovered.
(viii)Filling of mud pits and channels after completion of works.

(ix)Filling up abandoned borewells by clay/sand /boulders/pebbles/drill cuttings etc. from bottom to
ground level.

(x)On completion of the drilling operations at a particular location, the ground conditions are to be
restored as before the start of drilling.

(xi)District Collector should be empowered to verify that the above guidelines are being followed
and proper monitoring check about the status of boreholes/tubewells are being taken care through
the concerned State/Central Government agencies.

(xii)District/Block/Village wise status of bore wells/tubewells drilled viz. No. of wells in use, No.of
abandoned bore wells/tube wells found open, No. of abandoned borewells/tubewells properly filled up to
ground level and balance number of abandoned borewells/tubewells to be filled up to ground level is to
be maintained at District Level.

In rural areas, the monitoring of the above is to be done through Village Sarpanch and the
Executive from the Agriculture Department.

In case of urban areas, the monitoring of the above is to be done through Junior Engineer and the
Executive from the concerned Department of Ground Water/Public Health/ Municipal Corporation efc.

(xiii)If a borewell/tubewell is ‘Abandoned' at any stage, a certificate from the concerned department of
Ground Water/Public health/Municipal Corporation/Private contractor etc. must be obtained by the
aforesaid agencies that the 'Abandoned' borewell/tubewell is properly filled upto the ground level.
Random inspection of the abandoned wells is also to be done by the Executive of the concern
agency/department. Information on all such data on the above are to be maintained in the District
Collector/ Block Development Office of the State.

The guidelines abovementioned shall be given wide publicity through the national television channels. A
copy of this order be sent to the Chief Secretaries of all the States/Union Territories who shall forward
thesame to the District Collectors of all Districts of their respective State for further directions post this
matter after 12 weeks.

..................... J
(Dr. B.S. CHAUHAN)

.................... J. (CK. PRASAD)
NEW DELHI;
FEBRUARY 11, 2010
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SECTION- XVl

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS
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SECTION- XVIi

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS

APPLICATION

These rules shall apply to all buildings and construction works in which twenty or more
workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment:-

a)  For work places in which the number of contract labour employed does not

exceed 50-Each first-aid box shall contain the following equipments :-

1.
2.
3.
4.
5
6

~

10.

1.
12.
13.

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.

b)  For work places in which the number of contract labour
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exceed 50. Each first-aid box shall contain the following
equipments.

12 smalll sterilized dressings.
6 medium size sterilized dressings.
6 large size sterilized dressings.

(15 gms.) Packets sterilized cotton wool.
1 (60 ml.) bottle containing two per cent alcoholic solution iodine.

o gk W~

1 (60 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 rolls of adhesive plaster.

© =~

1 snake bite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
10. 1 pair scissors.

11. 1 copy of the first-aid leaflet issued by the Director General Factory
Advice Service and Labour Institutes /Government of India.

12. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
13.  Ointment for burns.
14. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

iv)  Nothing except the prescribed contents shall be kept in the First-aid box.

v)  The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi) A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150
or more.

vii) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid
posts shall be established and run by a trained compounder. The compounder shall
be on duty and shall be available at all hours when the workers are at work.

vii) Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person
suddenly taken ill to the nearest hospital.

DRINKING WATER

i) Inevery work place, there shall be provided and maintained at suitable places, easily

i

accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an Intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.
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Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn form it for
drinking. All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least once
a month.

WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of contract labour employed therein.

i)  Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

i) Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely :-
a)Where female are employed there shall be at least one latrine for every 25
females.

b)  Where males are employed, there shall be at least one latrine for every 25
males.
Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be up to the
first 100, and one for every 50 thereafter.
i)  Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.
i) Construction of latrines : The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside
and outside at least once a year, Latrines shall not be of a standard lower than
borehole system.
iv)  a) Where workers of both sexes are employed, there shall be displayed outside each
block of
latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

b)  The notice shall also bear the figure of a man or of a woman, as the case may
be.

v)  There shall be at least one urinal for male workers up to 50 and one for female

workers up to fifty employed at a time, provided that where the number of male or
female workmen, as the case may be exceeds 500, it shall be sufficient if there is
one urinal for every 50 males or females up to the first 500 and one for every 100 or
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vi)

vii)

viii

part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and
sanitary condition at all times.

b)  Latrines and urinals other than those connected with a flush sewage system
shall comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose
and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer
of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by
the Employer to effect proper disposal of night soil and other conservancy work in
respect of the contractor's workmen or employees on the site. The contractor shalll
be responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m.
(6 sft) per head.

Provided that the Employer may permit subject to his satisfaction, a portion of the building
under construction or other alternative accommodation to be used for the purpose.

CRECHES

)

At every work place, at which 20 or more women worker are ordinarily employed,
there shall be provided two rooms of reasonable dimensions for the use of their
children under the age of six years. One room shall be used as a play room for the
children and the other as their bedroom.

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room
and sufficient number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the creche when
the number of women workers does not exceed 50 and two when the number of
women workers exceed 50.

The use of the rooms earmarked as creches shall be restricted to children, their
attendants and mothers of the children.
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CANTEENS

i) Inevery work place where the work regarding the employment of contract labour is
likely to continue for six months and where in contract labour numbering one hundred
or more are ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.

i) The canteen shall be maintained by the contractor in an efficient manner.

i) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to
it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

viii)  Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour
working at a time.

X)  The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chairs shall not be less than one square meter
(10 sft) per diner to be accommodated as prescribed in sub-Rule 9.

xi) a) A portion of the dining hall and service counter shall be partitioned off and
reserved for

women workers in proportion to their number.
b)  Washing places for women shall be separate and screened to secure privacy.

xii)  Sufficient tables stools, chair or benches shall be available for the number of diners
to be accommodated as prescribed in sub-Rule 9.

There shall be provided and maintained sufficient utensils crockery,

Xiii) a) 1. furniture and

any other equipments necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean
and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

2. A service counter, if provided, shall have top of smooth and impervious
material.

3. Suitable facilities including an adequate supply of hot water shall be
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10.

1.

12.

provided for the cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the
canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:-

a)  Therentofland and building.

b)  The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including
furniture, crockery, cutlery and utensils.

d)  The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of
equipments provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Employer including the filling up of any borrow pits which may have been dug
by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and
shall from an integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it
may consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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SECTION- XVIiI
CONTRACTOR'S LABOUR REGULATIONS

SHORT TITLE
These regulations may be called Contractors Labour Regulations.
DEFINITIONS

)

Workman means any person employed by contractor directly or indirectly through
asubcontractor to do any skilled, semiskilled or unskilled manual, supervisory,
technical or clerical work for hire or reward, whether the terms of employment are
expressed or implied but does not include any person -

a)  Whois employed mainly in @ managerial or administrative capacity : or

b)  Who, being employed in a supervisory capacity draws wages exceeding five
hundred rupees per mensem or exercises either by the nature of the duties
attached to the office or by reason of powers vested in him, functions mainly of
managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials
are given out by or on behalf of the principal employers to be made up
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise
processed for sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of the out
worker or in some other premises, not being premises under the control and
management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work fixed and notified under
the provisionsof the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result
other than amere supply of goods or articles of manufacture through contract labour
or who supplies contract labour for any work and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The

il

working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week, he shall be paid over time for the extra hours put in by
him at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a Sunday, in
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accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from

time to time irrespective of whether such worker is governed by the Minimum
Wages Act or not.

b)  Where the minimum wages prescribed by the Government under the Minimum
Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding
day, provided he has worked under the same contractor for a continuous
period of not less than 6 days.

c)  Where a contractor is permitted by the Employer to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole
day on one of the five days immediately before or after the normal weekly
holiday and pay wages to such worker for the work performed on the normal
weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages
spoken by the majority of the workers giving the minimum rates of wages fixed under
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage
are earned, wages periods, dates of payments of wages and other relevant information..

PAYMENT OF WAGES

)
i
i)

vi)

vii)

viii

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day
after the last day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and
during the working time and on a date notified in advance and in case the work is
completed before the expiry of the wage period, final payment shall be made within
48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorized
by him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by
the Central Government by general or special order in this behalf or permissible
under the Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages
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Xi)

shall be displayed at the place of work and a copy sent by the contractor to the
Employer under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Engineer or any other authorized representative of the Employer
who will be required to be present at the place and time of disbursement of wages by
the contractor to workmen.

The contractor shall obtain from the Junior Engineer or any other authorized
representative of the Employer as the case may be, a certificate under his signature
at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll”
as the case may be in the following form:-

“Certified that the amount shown in column No..................... has been paid to the
workman concerned in my presence on .................. at

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

(i

(vi)

The wages of a worker shall be paid to him without any deduction of any kind except

the following :-

(@) Fines

(b)  Deductions for absence from duty i.e. from the place or the places where by
the terms of his employment he is required to work. The amount of deduction
shall be in proportion to the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is
required to account, where such damage or loss is directly attributable to his
neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of
wages, advances granted shall be entered in a register.

(e) Any other deduction which the Central Government may from time to time
allow.

No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Chief Labour Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be imposed is
enclosed atAppendix-|
No fine shall be imposed on a worker and no deduction for damage or loss shall be

made from his wages until the worker has been given an opportunity of showing
cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paise in a rupee of the total wages,
payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after
the expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission
in respect of which it was imposed.
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LABOUR RECORDS

(i)

(i)
(iv)

vi)

vii)

viii)

The contractor shall maintain a Register of persons employed on work on contract
in Form XIII of the CL (R&A) Central Rules 1971

The contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules
1971.

The contractor shall maintain a Wage Register in respect of all workmen employed
by him on the work under contract in Form XVII of the CL (R&A) Rules 1971
Register of accident - The contractor shall maintain a register of accidents in such
form as maybe convenient at the work place but the same shall include the following
particulars:

a)  Full particulars of the labourers who met with accident.

b)  Rate of Wages.

c) Sex

d Age

e)  Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in Hospital.
h)  Date of discharge from the Hospital.
Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k)  Claim required to be paid under Workmen’s Compensation Act.

[)  Date of payment of compensation.

m)  Amount paid with details of the person to whom the same was paid.
n)  Authority by whom the compensation was assessed.

0) Remarks

The contractor shall maintain a Register of Fines in the Form XlI of the CL (R&A)
Rules 1971

The contractor shall display in a good condition and in a conspicuous place of work
the approved list of acts and omissions for which fines can be imposed

The contractor shall maintain a Register of deductions for damage or loss in Form
XX of the CL (R&A) Rules 1971.

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971.

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971.
ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman
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employed by him.
i) The card shall be valid for each wage period.

i) The contractor shall mark the attendance of each workman on the card twice each
day, once at the commencement of the day and again after the rest interval, before
he actually starts work.

iv)  The card shall remain in possession of the worker during the wage period under
reference.
v)  The contractor shall complete the wage slip portion on the reverse of the card at

least a day prior to the disbursement of wages in respect of the wage period under
reference.

vi)  The contractor shall obtain the signature or thumb impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker.

10.SERVICE CERTIFICATE

1.

12.

13.

14,

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL (R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Employer or Labour Officer.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall
have power to make enquires with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or
subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result
of his investigation or enquiry to the Employer indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill
be made and the wages and other dues be paid to the labourers concerned. In case an
appeal is made by the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer after the Employer has given his decision on such
appeal.

i) The Engineer shall arrange payments to the labour concerned within 45 days from
the receipt of the report form the Labour Officer or the Employer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Employer within 30 days
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15.

16.

17.

18.

from the date of decision, forwarding simultaneously a copy of his appeal to the Engineer
concerned but subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
' A workman shall be entitled to be represented in any investigation or enquiry under
these regulations by:-

)

(i)

a)
b)

c)

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.

Where the employer is not a member of any registered trade union, by an
officer of a registered trade union, connected with the industry in which the
worker in employed or by any other workman employed in the industry in which
the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under
these regulations by :-

a)
b)

c)

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association
referred to in clause (a) is affiliated.

Where the employers is not a member of any association of employers, by an
officer of association of employer connected with the industry in which the
employer is engaged or by any other employer, engaged in the industry in
which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation
or enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his

workers or to his agent at a convenient time and place after due notice is received or to the

Labour Officer or any other person, authorized by the Central Government on his behalf.
SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.
AMENDMENTS

The Central Government may from time to time add to or amend the regulations and

on any question as to the application/Interpretation or effect of those regulations the decision
of the Employer shall be final.

(Note: Necessary Formats in which records are to be maintained and returns to be submitted
shall be provided by the Employer.)
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SECTION- XIX
CHECKLIST

(Please ensure that you have serially numbered each and every page of scanned documents forming your bid
and furnished following documents in the manner prescribed mentioning the page number(s) of your bid in
appropriate box)
This Checklist should be the first document of your bid numbered as page 1.

CHECKLIST MUST BE FILLED & SUBMITTED BY THE BIDDER

Clause No. Duly Self Attested following documents Reference Page No(s)
where the documents
are uploaded

Section Il (a@)Copy of valid registration/enlistment with the respective
(ITB Clause authorities (Reference: clause 2.2 of eligibility criteria). (SI.No.1
2.9) of Section XI)

(b) In case of a consortium, certified copy of the agreement between
various partners. (Reference : Clause 2.2 of eligibility criteria)

(c) Scanned copy of undertaking of having employed the ground
water professional during execution of work. (Reference : Clause
2.2 of eligibility criteria)

(d) Scanned copy of undertaking as per eligibility criteria 2.2 (e ).

(e) Current Available Bid Capacity of Bidder duly certified by CA (as
per clause 2.2 (f) ) with documentary proof of “A value i.e.
Maximum value of engineering works executed during any last
five year” and “B value i.e. value of existing commitments and
ongoing works to be completed in the next “’N” years.”

(f) Turnover for last three years duly certified by Chartered
Accountant. (Reference: Clause 2.3 of eligibility criteria).
(SI.No.2 of Section XI)

(9) Details of works completed as pertable at Sl. No.3 (a) of
Section XI.(Reference : Clause 2.4 of eligibility criteria) along
with documentary proof

(h) Details of payment received for completed works alongwith
documentary proof as per table at SI. No 3(B) of Section XI
(Reference : Clause 2.4 of eligibility criteria)

(i) Scanned copy of undertaking as per eligibility criteria 2.5

(j) Details of Borewells/Tubewells constructed as per table at Sl.
No.4 of Section Xl.(Reference : Clause 2.6 of eligibility criteria)
along with documentary proof.

(k) Scanned copy of EMD: As per clause 13 of Section I
Instructions to Bidders.

(I) Scanned copy of tender fee.

(m)  Scanned copy of Tender Acceptance letter: As per format in
Section XIV

(n) Tender document duly signed in all pages, scanned amd submited
online alongwith above.
(o) Duly Signed copy of Integrity Pact as per format in Section XIV.

Section Il (a) Copy of completion certificate and other documents indicating
(ITB Clause the contract number, amount of the contract and the date of
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2.10

completion in support of details of work submitted by the
bidder, duly certified by the competent authority of the
respective organisation be submitted. (Reference : Clause 2.4
of eligibility criteria)

(b) Documents establishing receipt of payment in respect of details
of works submitted by bidder. Form 26 AS of Income Tax
returns, bank statement or any other documentary proof clearly
indicating the name of the firm/organisations, payment received
be submitted. (Reference : Clause 2.4 of eligibility criteria)

(c) Following documents duly certified by the organisation under
whom the work has been executed shall be submitted

(Reference: Clause 2.4 of eligibilitycriteria)
Documents in support of number of wells drilled upto a depth of 100
m.

Signature of Bidder

NOTE: THE BIDDERS SHALL PUT SERIAL NUMBER ON ALL THE PAGES AS PER CHECKLIST

BEFORE UPLOADING ON THE PORTAL. BIDDERS WILL BE RESPONSIBLE IF THEIR BIDS BECOME

NON RESPONSIVE DUE TO SUBMISSION WITHOUT PAGE NUMBER AND AS PER CHECKLIST.
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PERFORMA FOR PERFORMANCE STATEMENT

Proforma for Performance Statement (for a period of last seven years)

Bid No.......... Date of opening........... Time..... Hours

Name of Firm................cccoovviiii,

Order Order | Description | Value | Date of Remarks | Has the equipment

placed by | No. and quantity | of completion of indicating | been satisfactorily

purchaser | and of ordered | order | delivery reasons functioning? (Attach

Date | equipment Asper | Actual for late certificate from
contract delivery, if | purchaser/consignee)
any

1

2

3

4

Note:

A) Delivery means the commencement of supply of data on commissioning
B) *Performance certificate from the client indicating successful receipt of data for the period from....... To.......

from

Signature and seal of the Bidder
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BIDDER INFORMATION FORM

Date: [insertdate(asday,monthandyear) of Bid Submission]

Page of pages

1.Bidder’s Legal Name([insertBidder’slegalname]

2.Bidder’s actual or intended Country of Registration:[insertactualorintendedCountryofRegistration]

3.Bidder’s Year of Registration:[insertBidder'syearofregistration]

@.Bidder's Legal Address in Country of Registration:[insertBidder’slegaladdressin countryof

registration]

5.Bidder’s Authorized Representative Information
Name:[insertAuthorizedRepresentative’sname]
Address:[insertAuthorizedRepresentative’sAddress]
Telephone/Faxnumbers:[insertAuthorizedRepresentative’stelephone/faxnumbers]

EmailAddress:[insertAuthorizedRepresentative’semailaddress]

b.Attached are copies of original documents of:[check thebox(es)oftheattachedoriginaldocuments]
1 Atticles of Incorporation or Registration of firm

1 Incase of government owned entity from the Purchaser’s country, documents establishing legal and financial
autonomy and compliance with commercial law

I Included are the organizational chart, a list of Board of Directors, and the beneficial ownership
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BIDDER’S JV MEMBERS INFORMATION FORM
[

1.Bidder’s Legal Name:[insert Bidder’s legal name]

2.Bidder's JV Member’s Legal Name: [insert JV’s Member legal name]

3.Bidder's JV Member’s country of registration:[insert JV'sMembercountryofregistration]

4 Bidder's JV Member’s year of registration :finsertJV'sMemberyearofregistration]

5.Bidder’s JV Member’s legal address in country of registration: [insertJV’sMemberlegaladdress

incountryofregistration]

6.Bidder's JV Member’s authorized representative information Name :
[insertnameofJV’sMemberauthorizedrepresentative]Address:[insertaddressofJV’sMemberauthorizedrep
resentative]

Telephone/Faxnumbers:[inserttelephone/faxnumbersofJV'sMemberauthorizedrepresentative]

Email Address:[insertemailaddressofJV’sMemberauthorizedrepresentative]

7. Attached are copies of original documents of [checkthebox(es) of the attached origina
documents]

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legalentitynamedabove

LI Incase of a Government-owned enterprise or institution, documents establishing legal and
financial autonomy.

8. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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SECTION XX

CONTRACT FORM

THIS  AGREEMENT  made the day of between
(Name, city, Country) ( herein after called “ The Purchaser” of one part and
(Name, city, Country) ( herein after called “ The Contractor”) of the other part:

WHEREAS the Purchaser is desirous that certain work/ services should be provided by the contractor, viz. (brief
description of work and services) and has accepted a bid by the contractor for Construction of PIEZOMETERS 91
Nos in SOFT ROCK/ Bouldery Rock Formation IN THE KASMIR AREA OF UT OF JAMMU AND KASHMIR in
the sum of (contract price in words and figures)(hereinafter referred to as “ the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expression shall have the same meanings as are respectively assigned to
them in the conditions of contract referred to.

2) The following documents shall be deemed to form and be read and construed as part of this agreement:

a) The Technical Bid and the Price Bid submitted by the Bidder,
b) The Requirement of work,

c) The Technical Specifications,

d) The General Conditions of Contract,

e) The Special Conditions of Contract, and

f)  The Purchaser’s Notification of Award.

3) In consideration of the payments to be made by the Purchaser to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Purchaser to provide the works and services and to remedy
defects therein in conformity in all respects under the provisions of the Contract.

4)  The Purchaser hereby covenants to pay the Contractor in consideration of the provision of the Goods and
services and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF THE parties hereto have caused this Agreement to be executed in accordance with their
respective laws and day and year first above written.

Signed, sealed and delivered by the Signed, sealed and delivered by the
Said (For the Purchaser) Said (For the Supplier)
In the presence of In the presence of
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