

618

Summary of Technical Bid Evaluation

Name of Work: Construction of Exploratory & Observation wells in Punjab, Haryana & Rajasthan - States

Tender No. : NIET No: 20/2015-16/MMS

S.No.	Name of Bidder/Lead Partner	Package-1 Punjab	Package-2 Haryana	Package-3 Rajasthan	Package-4 Rajasthan	Package-5 Rajasthan
1	M/s. Gurnam Singh, Chandigarh	Qualified	-----	-	-	-
2	M/s. Super Engineers, Ambala	Not-Qualified	Not-Qualified	-	-	-
3	M/s. Ratnam Energy Pvt.Ltd.,Gujrat (M/s. Ratnam Energy Pvt. Ltd. & M/s Kodiyar Borewell)	---	---	Not -Qualified	-	--
4	M/s. Mining Associates Pvt. Ltd., W.B. (M/s. Mining Associates Pvt. Ltd. & M/s. APC Drilling & Construction Pvt. Ltd.)	--	---	Not-Qualified	Not-Qualified	---
5	M/s. S.W.P.E. Pvt. Ltd., Gurgaon (M/s. S.W.P.E. Pvt. Ltd. & M/s. Duby Drillers)	---	---	Not-Qualified	Not-Qualified	---
6	M/s.As swath Infratech Pvt.Ltd.,N.Delhi (M/s.As swath Infratech Pvt.Ltd., M/s. CH Electricals & M/s. Qippo Ltd.)	---	Not-Qualified	Not-Qualified	Not-Qualified	Not-Qualified

618
618

MS
13/6/16

13/6/16

skud

13/6/16

S.K.C

13/6/16

617

::2::


7	M/s. Adesh Borewell & Engg. Ser. Raj. (M/s. Adesh Borewell & Engg. Ser., M/s. GA Infra Pvt. Ltd. & M/s. Rathore Borewell)	----	----	Not-Qualified	----	-----
8	M/s. Nalanda Engicon Pvt. Ltd. Patna (M/s. Nalanda Engicon Pvt. Ltd., M/s. Shiv Drillers & M/s. Shiv Ganga Drillers)	----	----	----	Not-Qualified	Not-Qualified
9	M/s. GA Infra Pvt. Ltd., Rajasthan M/s. GA Infra Pvt. Ltd., M/s. Adesh Borewell & Engg. Ser., M/s. Rathore Borewell)	----	----	----	Not-Qualified	


1. M/s. Gurnam Singh & Company, Chandigarh has qualified for Package -1 (Punjab State)
2. M/s. Super Engineers , Ambala City has not-qualified under qualifying criteria 2.4 for Package -1 & 2 (Punjab & Haryana States)
3. M/s. Ratnam Energy Pvt. Ltd., NIRAV, 68-Kotechanagarm Shop No.7, Amin Marg, Kalawad Road Area , Rajkot, Gujrat-360001 has not -qualified for Package -3 (Rajasthan) under clause No.2.3 due to not submitted the financial Turnover by M/s Khodiyar Bore Wells and Clause No. 2.4, consortium not qualifying similar execution of works criteria. Hence consortium not qualified.
4. M/s. Mining Associates Pvt. Ltd. does not qualified under clause 2.4 . Hence consortium of M/s. Mining Associates Pvt. Ltd. not qualified for Package No.3 & 4 .
5. M/s. South West Pinnacle Exploration Pvt. Ltd., Site-522, Galleria Tower, DLF Phase-IV, Gurgaon -122009 (Haryana) has not qualified under qualifying criteria under clause 2.4, hence consortium not qualified for Package No.3 & 4 .
6. M/s. Ashwath Infratech Pvt. Ltd., Bldg. No.2,4th Floor, Masoodpur Dairy Farm, Near, JIMS, Vasant Kunj, New Delhi 110070 has not -qualified for Package No. -2,3 ,4 &5 (Haryana & Rajasthan) under qualifying in criteria clause 2.4 & 2.5 (a & b) . Hence consortium not qualified.




617

- 7. M/s. Adesh Bore Well, Jodhpur has not -qualified for Package -3 (Raj.) under qualifying in criteria clause 2.4. Hence consortium not qualified.
- 8. M/s. Nalanda Engicon Pvt. Ltd., 14, Shri Ram Tower West of Jalan Shop, Main Road, Kankarbagh, Patna has not -qualified for Package - 4& 5 (Rajasthan) under qualifying in criteria clause 2.4 & 2.5 (a & b) . Hence consortium not qualified .
- 9. M/s. GA Infra Pvt. Ltd., 402, Manupasana, Tower, Sardar Patel Marg, C-Scheme, Jaipur Rajasthan has not -qualified under qualifying in criteria clause 2.4 for Package - 4 (Raj.) . Hence consortium not qualified.


 G.L. Meena, SE
 Member of evaluation committee



 K.R. BISWAS, RD
 Chairman of the Evaluation Committee


 13/6/16


 13/6/16


 13/6

SE(MMS-1) please


 (K. R. BISWAS)
 RD & Chairman of TBEC.

615

NIET No.20/2015-16/MMS

(Combined Evaluation for Package I & Package II)

Tender ID No. : 2016-CGWB-79535-1 for Package No. 1 (PUNJAB)

Name of firm : M/s Super Engineers, Chandigarh Road, Baldev Nagar, Ambala City-134007.

No of Wells : 204+114= 318 Nos. ; Formation : Soft Alluvium; Target Depth : 300 m.

Estimated Cost : Rs. 23,03,21,417/- + : Rs. 12,87,09,027/-

Total Rs. : 35,90,30,444/-

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Section II-14.5(a) Scanned copy of Tender Fees (Rs. 1500/) NIT-Para-3	DD No. 241990 dated 20-04-2016 for Rs. 1500/ (Page 2)	Qualified
2	Section II-14.5(a) Scanned copy of EMD (Rs. 34,00,000/ + Rs. 23,00,000) NIT Para-1	BG No. BG-01/2016-17 dated 21-04-2016 for Rs. 34,00,000/- (Page 3-5) Pk-1 BG No.02/16-17 2300000/- (Page-3-5)Pk-2	Qualified
3	Documentary evidences of Tenderer's eligibility	Certificate issued by M/s Punjab Water Resources Management & Development Corporation Ltd, Chandigarh (Page 89) Pk-1 , (P-76) Pk-2	Qualified
	Section II-2.2 i. Registration Certificate with Central/State Government/CGWA	Register with PWRW&DC Ltd, Mohali and GMADA, SAS Nagar (Page 7-8) – PK-1 &Pk-2	
	Section II-2.3 & Section II-16.3 ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost. (i.e. Rs. 6,90,96,425/- +. Rs. 3,86,12,708/-) Rs.10,77,09,133/-	2012-13 : Rs. 7,88,56,000/- (Page 10, 57) 2013-14 : Rs. 23,69,58,000 (Page 10, 39) 2014-15 : Rs. 24,91,94,000/- (Page 10, 22) Average Turnover = Rs. 18,83,36,000/- PK-1&2	Qualified
	Section II-2.4 iii. Certificates of successful completion of similar works during last seven years		
	(a) Proof of well completion	Submitted	Qualified
	(b) Proof of receipt of payment	Not submitted	Not Qualified
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs.14,36,12,177/- or,	-	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs. 17,95,15,222/- or,	-	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs.28,72,24,355/- or,	NIL (Annexure-2 may be referred)	Not qualified
	(d) Sum total of similar completed works costing not less than	-	

Punjab

K. Manoj
12/6

Sub

13/6/16

13/4/20

(614)

		the amount equal to 100% of the estimated cost in a single financial year.		
		Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.		
		Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.	Certificate issued by M/s Punjab Water Resources Management & Development Corporation Ltd, Chandigarh (Page 76&89)	Qualified
4	Section II-2.5(a)	Documents mentioning the depth of hole drilled by the bidder during last seven years.		
		a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	Pilot holes more than 300 m= 75 Nos.	
		b. Bore hole depth of 200 m (for hard rock formation), or	-	
		c. Bore hole depth of 200 m (for boulder formation)	-	
		Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. = 32 Nos.		Qualified
5	Section II-2.5(b)	Documents mentioning the depth of wells completed by the bidder during last seven years.		
		a. Well completion depth of 250 m (for soft/ alluvial formation), or	Wells constructed more than 250 m = 75 Nos.	
		b. Well completion depth of 150 m (for boulder formation)	-	
		Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. = 16 Nos.		Qualified
6	Section II-2.7	In case of Consortium	Not Applicable	
		i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution.	-	
		ii. Name of lead partner authorized to execute the contract	-	
		Each Member of consortium shall submit the following:	Not Applicable	

(614)

Palak

H. Manocha
1/3/16

sk

13/6/16

21/6/2016

		i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost.	-	
		ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost)	-	
		iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years	Not Applicable	
		(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	-	
		(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	-	
		(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. or,	-	
		(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	-	
		Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	Not Applicable	
		Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above.	Not Applicable	
		In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:	Not Applicable	
		i. Documents mentioning the depth of hole drilled by the bidder during last seven years.	Not Applicable	
		a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	-	

Puresh

H. Mansoor
T/S

sk

13/6/15

		b. Bore hole depth of 200 m (for hard rock formation), or	-	
		c. Bore hole depth of 200 m (for boulder formation)	-	
		Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	-	
		ii. Documents mentioning the depth of wells completed by the bidder during last seven years.	-	
		a. Well completion depth of 250 m (for soft/ alluvial formation), or	-	
		b. Well completion depth of 150 m (for boulder formation)	-	
		Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-	
7	Section XII-4.1	Details of tubewells/borewells constructed by the bidder during last seven years where the depth of pilot hole is 300 m (for soft rock/alluvial formation)/200 m (for hard rock/boulder formation or more.	Furnished (Page 241-243)	Qualified
8	Section XII-4.2	Details of tubewells/borewells constructed by the bidder during last seven years where the depth of pilot hole is 250 m (for soft rock/alluvial formation)/200 m (for hard rock/boulder formation or more.	Furnished (Page 244-246)	Qualified
9	Section II-16.3(e)	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data	Furnished & Bio-data Attached M.Sc. (Geology) (Page 313-315)	Qualified
10	Section II-14.5(c)	Scanned copy of Tender Acceptance letter	Furnished (Page 6)	Qualified
11	Section II-14.5(d)	Scanned copy of VAT/CST Registration/TIN/TAN/PAN	Furnished (Page 316 & 323)	Qualified
12	Section II-14.5(e)	Scanned copy of Mandate form for electronic clearing service	Furnished (Page 328)	Qualified

Details of 2.4 & 2.5 attached Annexure-2

M/s. Super Engineers , Ambala City has not qualified under qualifying criteria 2.4 for Package -1 & 2 (Punjab & Haryana States)

Not qualifying 2.4 b. 15

P. Gulati
 Shri R. K. Gulati
 AAO
 CGWB, Div-II, Ambala
 (Member)

S. Kumar
 Dr. Sunil Kumar,
 Scientist-C (Nodal Officer-PB)
 CGWB, NWR, Chandigarh
 (Member)

H. Manocha
 Shri H. K. Manocha
 Ex. Engineer
 CGWB, Div-II, Ambala
 (Member)

G. L. Meena
 Shri G. L. Meena
 Suptdg. Engineer,
 CGWB, Faridabad
 (Member)

S.K. Saigal
 Scientist -D
 CGWB, NWR, Chandigarh
 Member

K. R. Biswas
 Shri K. R. Biswas,
 Regional Director
 CGWB, ER, Kolkatta
 (Chairman)

M/s. Super Engineers, Ambala city.

Package Applied: 1 & 2 (Alluvium) Total Wells: 318 Nos.

- 10% Bore hole: 32 Nos.

5% Tube Wells: 16 Nos.

E.Cost: Rs.35,90,30,444/-

40%- Rs.14,36,12,177/-

50%- Rs.17,95,15,222/-

80%- Rs.28,72,24,355/-

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2013-14	850.32 Lac x 1.14	969.36 Lac	P-69	Not submitted	72	72	Receipt of payment not established, hence not considered
2	2014-15	1262.45 Lac x 1.07	1350.82 Lac	P-76	-do-	95	80	-do-
3	2013-14	579.85 Lac x 1.14	661.02 Lac	P-82	-do-	40	40	-do-
4	2014-15	2869 Lac x 1.07	3069.83 Lac	P-89	-do-	75	75	-do-
5	2014-15	69.42 Lac x 1.07	74.27 Lac	P-90	-do-	1	1	-do-
6	2013-14	31.39 Lac x 1.14	35.78 Lac	P-91	-do-	1	1	-do-
7	2010-11	49.60 Lac x 1.35	66.96 Lac	P-133	-do-	2	2	-do-
8	2010-11	24.07 Lac x 1.35	32.49 Lac	P-141	-do-	1	1	-do-
9	2010-11	71.48 Lac x 1.35	96.49 Lac	P-145	-do-	3	3	-do-
10	2010-11	23.83 Lac x 1.35	32.17 Lac	P-148	-do-	1	1	-do-
11	2010-11	118.66 Lac x 1.35	160.19 Lac	P-151	-do-	5	5	-do-
12	2010-11	32.60 Lac x 1.35	44.01 Lac	P-153	-do-	1	1	-do-
13	2010-11	22.31 Lac x 1.35	30.11 Lac	P-157	-do-	1	1	-do-
14	2010-11	34.67 Lac x 1.35	46.80 Lac	P-163	-do-	2	2	-do-
15	2010-11	17.28 Lac x 1.35	22.32 Lac	P-168	-do-	1	1	-do-
16	2010-11	17.56 Lac x 1.35	23.70 Lac	P-172	-do-	1	1	-do-
17	2010-11	35.213 Lac x 1.35	47.53 Lac	P-176	-do-	2	2	-do-
18	2010-11	17.66 Lac x 1.35	23.84 Lac	P-181	-do-	1	1	-do-
19	2010-11	17.71 Lac x 1.35	23.90 Lac	P-191	-do-	1	1	-do-
20	2010-11	33.81 Lac x 1.35	45.64 Lac	P-197	-do-	2	2	-do-
21	2010-11	16.91 Lac x 1.35	22.28 Lac	P-203	-do-	1	1	-do-
22	2010-11	33.81 Lac x 1.35	45.64 Lac	P-209	-do-	2	2	-do-
23	2010-11	16.81 Lac x 1.35	22.69 Lac	P-217	-do-	1	1	-do-
24	2010-11	16.90 Lac x 1.35	22.81 Lac	P-218	-do-	1	1	-do-
25	2010-11	15.75 Lac x 1.35	21.26 Lac	P-221	-do-	1	1	-do-
26	2010-11	16.90 Lac x 1.35	22.82 Lac	P-222	-do-	1	1	-do-
27	2010-11	15.75 Lac x 1.35	21.26 Lac	P-225	-do-	1	1	-do-
28	2010-11	118.66 Lac x 1.35	160.19 Lac	P-275	-do-	5	5	-do-

Parey

K. Manoj

12/11/11

S. K.

117

12/11/11

6/10


::2::



29	2009-10	16.81 Lac x 1.42	23.87 Lac	P-260	-do-	1	1	-do-
30	2009-10	16.91 Lac x 1.42	24.01 Lac	P-266	-do-	1	1	-do-
31	2009-10	16.81 Lac x 1.42	23.87 Lac	P-272	-do-	1	1	-do-
32	2013-14	107.00 Lac x 1.14	121.98 Lac	P-279	-do-	4	4	-do-
33	2013-14	217.08 Lac x 1.14	247.47 Lac	P-283	-do-	3	3	-do-


S.No.1 to 33 Not Considered.


Well considered S.no.1 to 33


M/s Super Engineers, Ambala City has Not qualified under qualffying criteria 2.4 . for Package No.1 & 2 .


R. K. Gulati
AAO
CGWB, Div-II, Ambala
(Member)


S.K. Saigal,
Scientist-
CGWB, NWR, Chandigarh
(Member)


H. K. Manocha
Ex. Engineer
CGWB, Div-II, Ambala
(Member)


G. L. Meena
Suptdg. Engineer,
CGWB, Faridabad
(Member)


K. R. Biswas,
Regional Director
CGWB, ER, Kolkatta

6/10

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 2,3, 4&5 (FOR HARYANA & RAJASTHAN)**

809

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5

Name of Region office-Central Ground Water Board, Western Region, Jaipur.

FORMATION: ALLUVIUM - 300 M

FORMATION: HARD ROCK -200M

Estimated cost

Package No. 2 : 114 Wells

Package No.3 : 151 Wells

Package No. 2- Rs.12,87,09,027/-

Package No.5 : 227 Wells

Package No.4: 301 Wells

Package No.3- Rs. 7,55,00,000/-

Total: 341 Wells

: 452 Wells

Package No.4- Rs. 19,56,50,000/-

Package No.5- Rs.40,15,00,000/-

Total Rs.80,13,59,027/-

Name of firm: M/s. Ashwath Infratech Pvt. Ltd., Bldg. No.2,4th Floor, Masoodpur Dairy Farm, Near, JIMS, Vasant Kunj, New Delhi 110070

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-) (NIT- Para-3)	DD No.001816 dated 26.4.2016 (P-2) PK-3 DD No.001817 dt. 26.4.16 (P-4) PK-4 DD No.001815 dt.26.4.16 (P-2) PK-5 DD No.0011818 dt.26.4.16 (2) PK-2	Qualified
2	Scanned copy of EMD (Rs.16,00000/-) (NIT- Para-1)PK-3 EMD- (Rs.30,00,000) PK-4 EMD- (Rs.51,00,000) PK-5 EMD- (Rs.23,00,000) PK-2	Bank Guarantee of The Nanital Bank Ltd. No.418152 Dated 26.4.2016 (P-4) PK-3 B.G. No.418153 dt. 26.4.2016 (P-6) PK-4 BG No.418154 dt. 26.4.16 (P-4) PK-5 BG No.418151 dt.26.4.16 (P-4) PK-2	Qualified
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Corporate affairs Registrar of Companies, Delhi &Haryana (P-11)	Qualified
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.		
	iii. Certificates of successful completion of similar works during last seven years	NA	
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	---	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	---	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	---	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	---	

HUS 13/6/16
13/6/16

13/6/16

SKC 13/6

13/6/2016

809

608

::2::

	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.		
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		
4	Documents mentioning the depth of hole drilled by the bidder during last seven years.		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---	
	b. Bore hole depth of 200 m (for hard rock formation), or	---	
	c. Bore hole depth of 200 m (for boulder formation)	---	
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	---	
5	Documents mentioning the depth of wells completed by the bidder during last seven years.		
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	---	
	b. Well completion depth of 150 m (for boulder formation)	---	
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	---	
6	In case of Consortium		
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution. (Section-II 2.7)	Agreement between M/s. Ashwath Infratech Pvt. Ltd., M/s. C H Electricals & M/s. Quippo Oil and Gas Infrastructure Ltd. at (P- 125-128)	Qualified
	ii. Name of lead partner authorized to execute the contract (Section-II 2.8)	M/s. Ashwath Infratech Pvt. Ltd., Bldg. No.2,4 th Floor, Masoodpur Dairy Farm, Near, JIMS, Vasant Kunj, New Delhi -110070	Qualified

M/S 13/6/16
13/6/16

M/S 13/6/16

5/15/16
13/6

608
13/6/16

607

::3::

Each Member of consortium shall submit the following:				
i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost: 0.30xRs.80,13,59,027= Rs. 24,04,07,708/- (Section-II 2.3)	M/s. Ashwath Infratech Pvt.ltd. i) 2012-13: Rs. NIL ii) 2013-14:Rs. 31064891 (P-17) iii) 2014-15:Rs.177445644 (P-19) Av.Turnover :Rs.6,95,03,512 PK-3	M/s.CH Electricals i) 2012-13: Rs. 91056571 (P-24) ii) 2013-14: Rs. 49489923 (P-27) iii) 2014-15:Rs. 52966586 (P-30) Av.Turnover:Rs.6,45,04,360 PK-3	M/s. Quippo Ltd. i) 2012-13: Rs. 724297000 (P-44) ii) 2013-14: Rs.1055036000 (P-41) iii) 2014-15:Rs.1274741000 (P-381) Av.Turnover:Rs.101,80,24,666 PK-3	Qualified
ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of estimated cost: Rs.3,60,61,156/- (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	Qualified
iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section-II 2.6)				
Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.				
(a) Proof of Completion of work	Submitted	Submitted	Not Submitted	Not Qualified
(b) Proof of receipt of Payment	Submitted	Not Submitted	Not Submitted	Not Qualified
(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs.32,05,43,610/- or,	M/s. Ashwath Infratech Pvt.ltd. Rs.2,00,25,000 x1.14 =Rs.2,28,28,500/- Rs.8,51,59,904x 1.07 =Rs.9,11,21097/-	M/s.CH Electricals -NIL- Annexure -6 may be referred	M/s. Quippo Oil and Gas Infrastructure Ltd. -NIL--- Annexure-6 may be referred	Not Qualified
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs.40,06,79,513/- or,				
(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs.64,10,87,221/- or,				
(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.				

M/S 13/6/16 [Signature]

M/S 13/6/16

SKC

13/6/2016 [Signature]

608

<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>				
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above : Rs.4,80,81,542/- (Section-II 2.10)</p>				<p>Not Qualified</p>
<p>In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:</p>				
<p>i. Documents mentioning the depth of hole drilled by the bidder during last seven years. (Section-II 2.5(a))</p>				
<p>a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or</p>	<p><u>M/s. Ashwath Infratech Pvt.ltd.</u> 13 Nos. Wells</p>	<p><u>M/s.CH Electricals</u> NIL</p>	<p><u>M/s. Quippo Ltd.</u></p>	
<p>b. Bore hole depth of 200 m (for hard rock formation), or</p>	<p>NIL</p>	<p>NIL</p>	<p>NIL</p>	
<p>c. Bore hole depth of 200 m (for boulder formation)</p>				
<p>Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. No. Of Pilot Hole-34 (Alluvium formation) No. Of Pilot Hole- 45 (Hard Formation)</p>				<p>(Not Qualified)</p>
<p>ii. Documents mentioning the depth of wells completed by the bidder during last seven years. Section-II 2.5(b)</p>				
<p>a. Well completion depth of 250 m (for soft/ alluvial formation), or</p>	<p><u>M/s. Ashwath Infratech Pvt.ltd.</u> 13 Nos. Wells</p>	<p><u>M/s.CH Electricals</u> NIL</p>	<p><u>M/s. Quippo Ltd.</u> NIL</p>	
<p>b. Well completion depth of 200 m (for Hard formation)</p>	<p>NIL</p>	<p>NIL</p>	<p>NIL</p>	
<p>Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. No. Of Tube wells-17 (Alluvium formation) No. Of Tube wells- 23 (Hard Formation)</p>				<p>(Not Qualified)</p>

H/S
13/6/16

Signature
13/6/16

~~Signature~~
13/6/16

plc

608


605


::5::


7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Furnished (P- 46 ,68, 88) PK-3	(Qualified)
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Furnished (P- 46 ,68,s88) PK-3	Qualified
9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data (Section-II 16.3(a)	Submitted (P-225-227) PK-3	Qualified
10	Scanned copy of Tender Acceptance letter (Section-II 14.5(c)	Submitted (P-5) PK-3	Qualified
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN (Section-II 14.5(d)	Submitted (P-222,223,224,228) PK-3	Qualified
12	Scanned copy of Mandate form for electronic clearing service (Section-II 14.5(e)	Submitted (P-229) PK-3	Qualified

Details of 2.4 & 2.5 (a) (b) attached Annexure- 6 .


M/s. Ashwath Infratech Pvt. Ltd., Bldg. No.2,4th Floor, Masoodpur Dairy Farm, Near, JIMS, Vasant Kunj, New Delhi 110070 has not -qualified for Package No. -2,3 ,4 &5 (Haryana & Rajasthan) under clause 2.5 (a & b) not construction of 10% Bore Hole & 5% Tube wells of estimated Nos. And not qualifying in criteria clause 2.4 of similar execution of works. Hence consortium not qualified.


H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)


Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)


Jagdish Prasad
Executive .Engineer
CGWB, Div. XI, Jodhpur
(Member)


G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)


K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

605

604

ANNEXURE-6

Consortium of M/s. Aswath Infratech Pvt. Ltd, M/s. CH Electrical & Quippo oil & Gas Infra Ltd..

Lead Partner: M/s. Aswath Infra Pvt.Ltd

Package Applied: 2 & 5 (Alluvium)

Package -3&4 (Hard Rock) Total Wells: 793 Nos.

E. Cost : Rs. 80,13,59,027/-

Total : 341 Wells

Total: 452 Wells

40% Rs.32,05,43,610/-

10% Bore Hole- 34 Nos.

10% Bore Hole-45 Nos.

50% Rs.40,06,79,513/-

5% Tube Well- 17 Nos.

5% Tube Wells- 23 Nos.

80% Rs.64,10,87,222/-

M/s. Aswath Infratech Pvt. Ltd.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.		Constructions of Tube wells Nos.		Remarks
						Alluvium (300m)	Hard (200m)	Alluvium (250m)	Hard (200m)	
1	2013-14	20025000 x 1.14	2,28,28,500	P-69,83 (Pk-2)	Submitted	12	-	12	-	Considered
2	2013-14	3529600 x 1.14	40,23,744	P-73,74 (Pk-2)	Not submitted	1	-	1	-	Not considered
3	2014-15	4334668 x 1.07	46,38,095	P-80 (Pk-2)	-do-	-	-	-	-	Not considered
4	2014-15	85159904 x 1.07	9,11,21,097	P-157,149 (Pk-4)	submitted	-	-	-	-	Considered

M/s. CH Electrical.

S.No.	Financial Year	Amount (in Rs.)	Amount after Indexation (in Rs.)	Proof of well completion and payment	Proof of payment	Bore hole Nos.		Constructions of Tube wells Nos.		Remarks
						Alluvium (300m)	Hard (200m)	Alluvium (250m)	Hard (200m)	
1	2013-14	13541528 x 1.14	1,54,37,341	P-101 (Pk-2)	Not submitted	-	-	-	-	Not considered
2	2013-14	13588108 x 1.14	1,54,90,443	P-104 (Pk-2)	-do-	-	-	-	-	-do-
3	2014-15	3631391 x 1.07	38,85,588	P-197,140 (Pk-4)	-do-	-	-	-	-	-do-
4	2014-15	6115015 x 1.07	65,43,066	P-198,193,194	-do-	-	-	-	-	-do-
5	2014-15	3100000 x 1.07	33,17,000	P-200,181 (Pk-4)	-do-	-	-	-	-	-do-
6	2014-15	3100000 x 1.07	33,17,000	P-201,192 (Pk-4)	-do-	-	-	-	-	-do-
7	2014-15	131.80 la x 1.07	1,41,02 000	P-199,191 (Pk-4)	-do-	-	-	-	-	-do-

13/6/16

18/6/16

12/6/16

slc

13/6/16

604

603

M/s. Quippo Oil & Gas Info Pvt. Ltd.

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.		Constructions of Tube wells Nos.		Remarks
						Alluvium (300m)	Hard (200m)	Alluvium (250m)	Hard (200m)	
1	2013-14	191195285 x 1.14	21,79,62,625	P-47-59 (Pk-2)	Not submitted	-	-	-	-	Not considered
2	2014-15	341753719 x 1.07	36,56,76,479	P-46-47 (Pk-4)	-do-	-	-	-	-	-do-
3	2014-15	399493514 x 1.07	42,74,58,059	-do-	-do-	-	-	-	-	-do-

- 1-The firm state that the M/s. QO&GIPL deployed under said contract from 28.02.2013 to 23.11.2013 & May-2014 to 24.3.2015 and also does not Indicated completion of work of that particular contract. Hence work completion certificate cannot be considered.
- 2-The payment shown by the firm does not established the proof of payment paid for that particular contact /work.
- S.No. 1 and 4 consider of M/s. Aswath Infratech Pvt. Ltd.
- S.No.1 and 7 not consider of M/s. CH Electricals
- S.No.1 to 3 Not consider of M/s. QUIPPO Oil & Gas Infra Ltd.

M/s. Aswath Infratech Pvt. Ltd. Consortium comprising of M/s. Aswath Infratech Pvt. Ltd., M/s. CH Electricals & M/s. QUIPPO Oil & Gas Infra. Ltd. has disqualified under qualifying criteria ,2.4 & 2.5 (a&b). Hence consortium not qualified.

H.K. Chandor
13/6/16

H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)

Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

603

602

NIET No.20/2015-16/MMS

Tender ID No. : 2016-CGWB-79535-1 for

Package No. 1 (PUNJAB)

Name of firm : M/s Gurnam Singh & Co., 29/1, Industrial Area, Phase-2, Chandigarh.

No of Wells : 204 Nos. ;

Formation : Soft Alluvium;

Target Depth : 300 m;

Estimated Cost : Rs. 23,03,21,417/-

S.N.	Clause No.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Section II-14.5(a)	Scanned copy of Tender Fees (Rs. 1500/) NIT-Para-3	DD No. 351592 dated 20-04-2016 for Rs. 1500/ (Page 2)	Qualified
2	Section II-14.5(a)	Scanned copy of EMD (Rs. 34,00,000/-) NIT Para-1	BG No. BG-5/2016-17 dated 22-04-2016 for Rs. 34,00,000/- (Page 5-6)	Qualified
3		Documentary evidences of Tenderer's eligibility	Certificate issued by Project Manager (Urban), J & K Economic Reconstruction Agency, Jammu (Page 92-93).	
	Section II-2.2	i. Registration Certificate with Central/State Government/CGWA	Register with MES, Haryana, Punjab, Uttarakhand States (Page 8-15)	Qualified
	Section II-2.3 & Section II-16.3	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost. (i.e. Rs. 6,90,96,425/-)	2012-13 : Rs. 9,84,02,103/- (Page 16, 66) 2013-14 : Rs. 10,63,62,197/- (Page 16, 75) 2014-15 : Rs. 6,62,99,315/- (Page 16, 83) Average Turnover = Rs. 9,03,54,538/-	Qualified
	Section II-2.4	iii. Certificates of successful completion of similar works during last seven years		
		(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs. 9,21,28,567/- or,		
		(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs. 11,51,60,709/- or,		
		(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs. 18,42,57,134/- or,	Rs. 17,76,68,735/- x 1.35 = Rs. 23,98,52,792/- (Page 92-93) Well completion & receipt of payment established submitted.	Qualified
		(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.		

Punjab

Kumar
13/6

12/6/16

602

13/6/2016

		Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.		
		Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.	Certificate issued by Project Manager (Urban), J & K Economic Reconstruction Agency, Jammu (Page 92-93). Receipt of payment (Page 94)	Qualified
4	Section II-2.5(a)	Documents mentioning the depth of bore hole drilled by the bidder during last seven years.		
		a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	Pilot holes more than 300 m = 30 Nos.	
		b. Bore hole depth of 200 m (for hard rock formation), or	-	
		c. Bore hole depth of 200 m (for boulder formation)	-	
		Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. = 21 Nos.		Qualified
5	Section II-2.5(b)	Documents mentioning the depth of wells completed by the bidder during last seven years.		
		a. Well completion depth of 250 m (for soft/ alluvial formation), or	Well constructed more than 250 m = 30 Nos. (Page 99-102)	
		b. Well completion depth of 150 m (for boulder formation)		
		Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. = 11 Nos.)		Qualified
6	Section II-2.6	In case of Consortium	Not Applicable	
7	Section II-2.7	In case of Consortium	Not Applicable	
		i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution.	-	
		ii. Name of lead partner authorized to execute the contract	-	
		Each Member of consortium shall submit the following:	Not Applicable	
		i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost.	-	

Purosh

H. K. Manch
17/6

13/6/16
13/6/20

600

	ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost)	-	
	iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years	Not Applicable	
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	-	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	-	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. or,	-	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	-	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	Not Applicable	
	Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above.	Not Applicable	
	In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:	Not Applicable	
	i. Documents mentioning the depth of hole drilled by the bidder during last seven years.	Not Applicable	
	a. Pilot hole depth of 300 m (for soft/ alluvial formation), or	-	
	b. Bore hole depth of 200 m (for hard rock formation), or	-	
	c. Bore hole depth of 200 m (for boulder formation)	-	
	Number of such wells should not be less than 10 % of number of wells	-	

Prady

AK Manocha
13/6

13/6/16

13/6/2016


600

599


		to be constructed in a particular package.		
		ii. Documents mentioning the depth of wells completed by the bidder during last seven years.	-	
		a. Well completion depth of 250 m (for soft/ alluvial formation), or	-	
		b. Well completion depth of 150 m (for boulder formation)	-	
		Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-	
7	Section XII-4.1	Details of tubewells/borewells constructed by the bidder during last seven years where the depth of pilot hole is 300 m (for soft rock/alluvial formation)/200 m (for hard rock/boulder formation or more.	Furnished (Page 95-98)	Qualified
8	Section XII-4.2	Details of tubewells/borewells constructed by the bidder during last seven years where the depth of pilot hole is 250 m (for soft rock/alluvial formation)/200 m (for hard rock/boulder formation or more.	Furnished (Page 99-102)	Qualified
9	Section II-16.3(e)	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data	Furnished & Bio-data Attached M.Sc. (Geology) {Page305-308}	Qualified
10	Section II-14.5(c)	Scanned copy of Tender Acceptance letter	Furnished (Page 7)	Qualified
11	Section II 14.5(d)	Scanned copy of VAT/CST Registration/TIN/TAN/PAN	Furnished (Page 312-315)	Qualified
12	Section II 14.5(e)	Scanned copy of Mandate form for electronic clearing service	Furnished (Page 321)	Qualified


Details of 2.4 & 2.5 attached Annexure- 1.


M/s. Gurnam Singh & Company, Chandigarh has qualified for Package -1 (Punjab State)


 Shri R. K. Gulati
 AAO
 CGWB, Div-II, Ambala
 (Member)

Dr. Sunil Kumar,
 Scientist-C (Nodal Officer-PB)
 CGWB, NWR, Chandigarh
 (Member)


 Shri H. K. Manocha
 Ex. Engineer
 CGWB, Div-II, Ambala
 (Member)


 Shri G. L. Meena
 Suptdg. Engineer,
 CGWB, Faridabad
 (Member)


 Shri K. R. Biswas, 13/6/2016
 Regional Director
 CGWB, ER, Kolkatta
 (Chairman)

599

598

ANNEXURE-1

M/s. Gurnam Singh & Company, Chandigarh

Package Applied: 1 (Alluvium)

Total Wells: 204 Nos.

10% Bore hole: 21 Nos.

5% Tube Wells: 11 Nos.

E. Cost : Rs. 23,03,21,417/-

40%- Rs.9,21,28,566/-

50%- Rs.11,51,60,708/-

80%- Rs.18,42,57,133/-

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2010-11	177668735 x 1.35	23,98,52,792	P-92-94	submitted	30	30	Considered

M/s. Gurnam Singh & Company, Chandigarh has qualified for Package No.1




Shri R. K. Gulati
AAO
CGWB, Div-II, Ambala
(Member)


Dr. Sunil Kumar,
Scientist-C (Nodal Officer-PB)
CGWB, NWR, Chandigarh
(Member)



Shri H. K. Manocha
Ex. Engineer
CGWB, Div-II, Ambala
(Member)



Shri G. L. Meena
Suptdg. Engineer,
CGWB, Faridabad
(Member)


Shri K. R. Biswas, 13/6/2016
Regional Director
CGWB, ER, Kolkatta
(Chairman)

598

597

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 3 (FOR RAJASTHAN)**

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5

Name of Region office-Central Ground Water Board, Western Region, Jaipur.

No. Of Wells: 151

FORMATION: HARD ROCK

Targeted Depth: 200m.

Estimated cost: 7,55,00,000/-

Name of firm: M/s. Ratnam Energy Pvt. Ltd., NIRAV, 68-Kotechanagarm Shop No.7, Amin Marg, Kalawad Road Area , Rajkot, Gujrat-360001.

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-) (NIT- Para-3)	DD No.370931 dated 22.4.2016 (P-1)	(Qualified)
2	Scanned copy of EMD (Rs.16,00000/-) (NIT- Para-1)	Bank Guarantee of SBHNo.02/2016-17 Dated 22.4.2016 (P-126)	(Qualified)
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Corporate affairs Registrar of Companies, Gujrat (P-200)	(Qualified)
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.	NA	
	iii. Certificates of successful completion of similar works during last seven years		
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	---	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	----	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	---	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	----	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	----	
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		

H/S
13/6/16

13/6/16

13/6/16
S.K.G.

13/6/16

596

::2::

4	Documents mentioning the depth of hole drilled by the bidder during last seven years.	NA		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---		
	b. Bore hole depth of 200 m (for hard rock formation), or	----		
	c. Bore hole depth of 200 m (for boulder formation)	----		
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	----		
5	Documents mentioning the depth of wells completed by the bidder during last seven years.			
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	---		
	b. Well completion depth of 150 m (for boulder formation)	----		
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	----		
6	In case of Consortium			
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution. (Section-II 2.7)	Agreement between M/s. Ratnam Energy Pvt.Ltd. & M/s.Khodiyar Bore Wells at (P- 8-10)	(Qualified)	
	ii. Name of lead partner authorized to execute the contract (Section-2.8)	M/s. Ratnam Energy Pvt. Ltd., NIRAV, 68-Kotechanagarm Shop No.7, Amin Marg, Kalawad Road Area , Rajkot, Gujrat-360001.	(Qualified)	
	Each Member of consortium shall submit the following:			
	i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost+ -.30x7,55,00,000 = Rs.2,26,50,000/-. (Section-II 2.3)	M/s. Ratnam Energy Pvt.Ltd. i) 2012-13: Rs. 13111294 (P-204) ii)2013-14:Rs. 100339550 (P-206) iii)2014-15:Rs. 150778432 (P-208) Avr.Turnover:Rs.8,80,76,425/-	M/s.Khodiyar Bore Wells . i) 2012-13: NIL ii)2013-14: NIL iii)2014-15: NIL Not Submitted	(Not Qualified)
	ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of estimated cost Rs.33,97,500/- (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	Not Submitted	(Not qualified)

M/S 13/6/16

52
19/6/16

13/6/16

5/10/16

13/6/16

596


595

::3::


<p>iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section -II 2.4& 2.10)</p>			
<p>Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.</p>			
<p>(a) Proof of completion of work</p>	Submitted	Submitted	Qualified
<p>(b) Proof of receipt of payment</p>	Not Submitted	Not Submitted	Not qualified
<p>(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs. 3,02,00,000/- or,</p>	<p>M/s. Ratnam Energy Pvt.Ltd. ---NIL--- Annex.5 may be referred</p>	<p>M/s.Khodiya Bore Wells . ---NIL--- Annex.5 may be referred</p>	<p>Not Qualified</p>
<p>(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs.3.77 cr. or,</p>	---		
<p>(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs. 6.04 cr. or,</p>			
<p>(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.</p>			
<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>			
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above Rs. 45,30,000/- (Section-II 2.10)</p>			<p>Not Qualified</p>

H/S
13/6/16


13/6/16


13/6/16

5/6/16


13/6/2016

594

:4::

In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:		
i. Documents mentioning the depth of hole drilled by the bidder during last seven years. (Section-II 2.5(a))		
a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or		
b. Bore hole depth of 200 m (for hard rock formation), or	<u>M/s. Ratnam Energy Pvt.Ltd.</u> NIL	<u>M/s.Khodiya Bore Wells .</u> 42 Nos.
c. Bore hole depth of 200 m (for boulder formation)	---	
Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. No. Of Pilot hole- 15		(Qualified)
ii. Documents mentioning the depth of wells completed by the bidder during last seven years.		
a. Well completion depth of 250 m (for soft/ alluvial formation), or		
b. Well completion depth of 200 m (for Hard formation)	<u>M/s. Ratnam Energy Pvt.Ltd.</u> NIL	<u>M/s.Khodiya Bore Wells .</u> 42 Nos.
Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. No. Of Tubewells- 8		(Qualified)

HLS
13/6/16

13/6/16

13/6/16

SKC

13/6/16

594

593

::5::

7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Submitted (P-127-130)	(Qualified)
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Submitted (P-127-130)	(Qualified)
9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data (Section-II 16.3(e)	Not submitted	---
10	Scanned copy of Tender Acceptance letter (Section-II 14.5(c)	Submitted (P-2)	(Qualified)
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN (Section-II 14.5(d)	Submitted (P-110-121)	(Qualified)
12	Scanned copy of Mandate form for electronic clearing service (Section-II 14.5 (e)	Submitted (P-108,109)	(Qualified)

Details of 2.4 & 2.5 (a) (b) attached Annexure- 5 .

M/s. Ratnam Energy Pvt. Ltd., NIRAV, 68-Kotechanagarm Shop No.7, Amin Marg, Kalawad Road Area , Rajkot, Gujrat-360001 has not -qualified for Package -3 (Rajasthan) under clause No.2.3 due to not submitted the financial Turnover by M/s Khodiyar Bore Wells and Clause No. 2.4, consortium not qualifying similar execution of works criteria. Hence consortium not qualified.

H.K. Chandor
 13/6/16
 H.K. Chandor
 AAO
 CGWB, Div-XI, Jodhpur
 (Member)

S.K.G
 Dr. S.K. Gupta
 Scientist-D (Sr. HG)
 CGWB, WR, Jaipur
 (Member)

Jagdish Prasad
 13/6/16
 Jagdish Prasad
 Executive Engineer
 CGWB, Div. XI, Jodhpur
 (Member)

G.L. Meena
 13/6/16
 G.L. Meena
 Superintending Engineer
 CGWB, Faridabad
 (Member)

K.R. Biswas
 13/6/2016
 K.R. Biswas
 Regional Director
 CGWB, ER, Kolkatta
 (Chairman)

593

Consortium of M/s. Ratnam Energy Pvt.Ltd & Khodiyar Bore Well..

Lead Partner: M/s. Ratnam Energy Pvt.Ltd.

Package Applied: 3. (Hard Rock) Total Wells: 151 Nos.
 10% Bore Hole-15 Nos.
 5% Tube Wells-7 Nos.

E. Cost Rs. 7,55,00,000/-
 40% Rs.3,02,00,000/-
 50% Rs.3,77,50,000/-
 80% Rs.6,04,00,000/

592

M/s. Ratnam Energy Pvt.Ltd.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructio ns of Tube wells Nos.	Remarks
1	2013-14	11714904 x 1.14	1,33,54,990	P-135	Not submitted	-	-	Receipt of payment not established, hence not considered
2	2013-14	7096000 x 1.14	80,89,440	P-136	-do-	-	--	-do-
3	2013-14	68.68 lac x 1.14	78.29 lac	P-137	-do-	-	-	-do-
4	2013-14	40.48 lac x 1.14	46.15 lac	P-138	-do-	-	-	-do-
5	2014-15	98.98 lac x 1.07	1,05,90,860	P-139	-do-	-	-	-do-

M/s. Khodiyar Bore well.

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of well completion	Proof of payment	Bore hole Nos.	Constructio ns of Tube wells Nos.	Remarks
1	2011-12	21600000 x 1.28	2,76,48,000	P-162,161	Not submitted	42	42	Receipt of payment not established, hence not considered
2	2011-12	67.07 lac x 1.28	85,84,960	P-163	-do-	-	-	-do-
3	2009-10	1017359 x 1.42	14,44,650	P-165	-do-	-	-	-do-

S.No. 1 to 5 of M/s. Ratnam Energy Pvt. Ltd. not considered .

S.No.1 to 3 of M/s. Khodiya Bore Well not considered (S.No.1 Well considered)

H/S
13/6/16

[Signature]
13/6/16

[Signature]
13/6/16

S/KC

592

[Signature]
13/6/2016

591

M/s. Ratnam Energy Pvt. Ltd.. consortium comprising M/s. Ratnam Energy Pvt. Ltd., & M/s. Khodiyar Bore Well has not qualified under qualifying criteria clause 2.3 & 2.4 financial turnover not submitted by M/s. Khodiyar Bore Well. Hence Consortium not qualified.

H.K. Chander
13/6/16

H.K. Chander
AAO
CGWB, Div-XI, Jodhpur
(Member)

S.K. Gupta
13/6

Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jagdish Prasad
13/6/16

Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

GL. Meena
13/6/16

GL. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
13/6/16

K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

591

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 3& 4 (FOR RAJASTHAN)**

590

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5 Name of Region office-Central Ground Water Board, Western Region, Jalpur.

Package No. : 151 Wells FORMATION: HARD ROCK Targeted Depth: 200m. Estimated cost: Rs.7,55,00,000 /-

Package No. 301 Wells FORMATION: HARD ROCK Targeted Depth: 200m. Estimated Cost:Rs.19,56,50,000/-

Total 452 Wells Total: Rs.27,11,50,000/-

Name of firm: M/s. Mining Associates Pvt. Ltd., Atwal Nagar, S.B. Gorai Road, Asansol -713301 , West Bengal

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-)(NIT –Para-3)	DD No.085578 dated 16.4.2016 (P-2) PK-3 DD No.085580 dt.16.4.16 (P-2) PK-4	Qualified
2	Scanned copy of EMD (Rs.16,00000/-) PK-3 (NIT- Para-1) EMD (Rs.30,00,000) PK-4	Bank Guarantee No.20/2016 Dated 18.4.2016 (P-3-5) PK-3 B.G.No.21/2016 dated 18.4.2016 (P-3-6) PK-4	Qualified
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Co. affairs Registrar of Companies (P-11) PK-3&4	Qualified
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.	NA	
	iii. Certificates of successful completion of similar works during last seven years		
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	---	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	---	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	---	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	---	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	---	
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		

590

AMS
13/6/16

52
18/4/16

13/6/16

51064
13/6

13/6/2016

589

::2::

4	Documents mentioning the depth of hole drilled by the bidder during last seven years.	NA		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---		
	b. Bore hole depth of 200 m (for hard rock formation), or	-----		
	c. Bore hole depth of 200 m (for boulder formation)	-----		
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	-----		
5	Documents mentioning the depth of wells completed by the bidder during last seven years.			
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	-----		
	b. Well completion depth of 150 m (for boulder formation)	-----		
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-----		
6	In case of Consortium			
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution (Section-II 2.7)	Agreement between M/s. Mining Associates Pvt. Ltd. & M/s. APC Drilling & Construction Pvt. Ltd. at (P- 465-468) PK-3	Qualified	
	ii. Name of lead partner authorized to execute the contract (Section-II 2.8)	M/s. Mining Associates Pvt. Ltd., Atwal Nagar, S.B. Gorai Road, Asansol - 713301 , West Bengal	Qualified	
	Each Member of consortium shall submit the following:			
	i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost+ -.30x2711500000 = Rs.8,13,45,000/-. (Section-II 2.3)	M/s. Mining Associates i) 2012-13: Rs. 602061481 (P-52) ii) 2013-14:Rs. 679605737 (P-55) iii) 2014-15:Rs.692269176 (P-58) Avr.Turnover:Rs.65,79,78,798/- (PK-3)	M/s.APC Drilling & Construction Pvt.Ltd. i) 2012-13: Rs. 330100552 (P-63) ii)2013-14: Rs. 353479807 (P-73) iii)2014-15:Rs. 326499288 (P-100) Avr.Tunover Rs.33,66,93,215/- (PK-3)	Qualified
	ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of estimated cost Rs.1,22,01,750 (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount Qualified	

13/6/16

13/6/16

13/6/16

13/6

13/6/16

589

<p>iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section-II 2.6)</p>			
<p>Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.</p>			
<p>(a) Proof of completion of work</p>	Submitted	Submitted	Qualified
<p>(b) Proof of receipt of payment</p>	Not Submitted	Not Submitted	Not qualified
<p>(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs. 10,84,60,000/- or,</p>	<p>M/s. Mining Associates. ---NIL--- Annex.3 may be referred</p>	<p>M/s.APC Drilling & Construction Pvt.Ltd --NIL-- Annex.3 may be referred</p>	Not qualified
<p>(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs. 13,55,75,000/- or,</p>			
<p>(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs. 21,69,20,000/- or,</p>			
<p>(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year. Rs..</p>			
<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>			
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above : Rs.3,25,38,000/- (Section- II 2.10)</p>			Not Qualified

H/S
13/6/16

13/6/16

13/6/16

S/c
13/6

13/6/16

587

	In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:		
	i. Documents mentioning the depth of hole drilled by the bidder during last seven years. (Section-II 2.5(a))		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or		
	b. Bore hole depth of 200 m (for hard rock formation), or	M/s. Mining Associates. Bore Hole= 67 Nos.	M/s.APC Drilling & Construction Pvt.Ltd -----NIL----- Qualified
	c. Bore hole depth of 200 m (for boulder formation)	----	
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. No. Of Pilot Hole- 46		
	ii. Documents mentioning the depth of wells completed by the bidder during last seven years.		
	a.Well completion depth 250 m (for Hard formation)		
	b.Well completion depth of 200 m (for Hard formation), or	M/s. Mining Associates. Well= 67 Nos.	M/s.APC Drilling & Construction Pvt.Ltd -----NIL----- Qualified
	c.Well completion depth of 150 m (for boulder formation)	----	
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. No. Of Tubewells-23		
7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Submitted (P-392-403) PK-3	Qualified
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Submitted (P-392-403) PK-3	Qualified

H/S 13/6/16
18/4/16

12/6/16

SKC
13/6

13/6/16

587


586


::5::


9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data (Section -II16.3(a))	Submitted (P-469-476) PK-3	Qualified
10	Scanned copy of Tender Acceptance letter Section-II 14.5(c)	Submitted (P-6) PK-3	Qualified
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN Section-II 14.5(d)	Submitted (P-486-493) PK-3	Qualified
12	Scanned copy of Mandate form for electronic clearing service Section-II 14.5(e)	Submitted (P-495) PK-3	Qualified


Details of 2.4 & 2.5 (a) (b) attached Annexure- 3 .


M/s. Mining Associates Pvt. Ltd. does not qualified under clause 2.4 . Hence consortium of M/s. Mining Associates Pvt. Ltd. not qualified for Package No.3 & 4 .


 H.K. Chandor
 AAO
 CGWB, Div-XI, Jodhpur
 (Member)


 Dr. S.K. Gupta
 Scientist-D (Sr. HG)
 CGWB, WR, Jaipur
 (Member)


 Jagdish Prasad
 Executive Engineer
 CGWB, Div. XI, Jodhpur
 (Member)


 G.L. Meena
 Superintending Engineer
 CGWB, Faridabad
 (Member)


 K.R. Biswas
 Regional Director
 CGWB, ER, Kolkatta
 (Chairman)

586

Consortium of M/s. Mining Associates Pvt.Ltd & M/s.APC Drilling & Construction Pvt.Ltd.

Lead Partner: M/s. Mining Associates Pvt.Ltd.

Package Applied: 3 & 4 . (Hard Rock)

Total Wells: 452 Nos.

E. Cost : Rs. 27,11,50,000/-

10% Bore Hole-45 Nos.

40% Rs.10,84,60,000/-

5% Tube Wells-23 Nos.

50% Rs.13,55,75,000/-

80% Rs.21,69,20,000/-

M/s. Mining Associates Pvt.Ltd.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2013-14	10 Cr x 1.14	11.4 crs	P-239 (Pk-3)	Not submitted	-	-	Receipt of payment not established, hence not considered
2	2014-15	54217550 x 1.07	5,80,12,779	P-267 (Pk-3)	-do-	24	24	Well Considered
3	2009-10	1.97 cr x 1.42	2.97 crs	P-139-143	-do-	3	3	Well Considered
4	2009-10	522.75 lac x1.42	742.30 lac	P-157	-do-	-	-	Receipt of payment not established, hence not considered
5	2011-12	63815400 x 1.28	8,16,83,712	P-168	-do-	-	-	-do-
6	2010-11	13.96 cr x 1.35	18.85 crs	P-169-180	-do-	-	-	-do-
7	2013-14	14.00 cr x 1.14	15.96 cr	P-229	-do-	-	-	-do-
8	2015-16	33886894	3,38,86,894	P-261	-do-	33	33	Well Considered
9	2015-16	16247256	1,62,47,256	P-271	-do-	7	7	Receipt of payment not established, hence not considered
10	2015-16	14310431	1,43,10,431	P-272-278	-do-	-	-	-do-

MS
13/6/16

MS
13/6/16

MS
13/6/16

SKC
13/6

MS
13/6/16

MS

M/s. APC Drilling & Construction Pvt.Ltd.

S.No11.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2013-14	411.95 lac x 1.14	469.62 lac	P-380	Not submitted	-	-	Receipt of payment not established, hence not considered
2	2013-14	217.19 lac x1. 14	247.59 lac	P-390	-do-	-	-	-do-

S.No.1 to 10 of M/s. Mining Associates Pvt. Ltd. not Considered (Well considered S.No.2,3,8&9)

S.No.1 to 2 of M/s. APC Drilling Construction Pvt. Ltd. considered.

M/s. Mining Associates Pvt. Ltd. does not qualified under clause 2.4, hence consortium not qualified for Package No.3 & 4 .

H.K. Chandor
13/6/16

H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)

S.K.

Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
13/6/2016

Regional Director
CGWB, ER, Kolkata
(Chairman)

(583)

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 3& 4 (FOR RAJASTHAN)**

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5 Name of Region office-Central Ground Water Board, Western Region, Jaipur.

Package No. 3 : 151 Wells FORMATION: HARD ROCK Targeted Depth: 200m. Estimated cost: Rs.7,55,00,000 /-

Package No. 4 : 301 Wells FORMATION: HARD ROCK Targeted Depth: 200m Estimated Cost:Rs.19,56,50,000/-

Total : 452 Wells Total: Rs.27,11,50,000/-

Name of firm: M/s. South West Pinnacle Exploration Pvt. Ltd., Site-522, Galleria Tower, DLF Phase-IV, Gurgaon 122009 (Haryana)

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-) (NIT- Para-3)	DD No.012159 dated 26.4.2016 (P-30) -PK-3 DD No. 083956 dt.25.4.16 (P-30) PK-4	Qualified
2	Scanned copy of EMD (Rs.16,00000/-) (NIT- Para 1) PK-3 EMD-30,00,000/- PK-4	B.G. No.003GT02161170028 Dated 26.4.2016 (P-152-155) PK-3&4 B.G.No.003GT0216117007 dt. 27.5.16	Qualified
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Cor.af. Registrar of Companies, Delhi &Haryana (P-158) PK-3&4	Qualified
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.	NA	
	iii. Certificates of successful completion of similar works during last seven years		
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	---	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	----	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	---	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	----	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	----	
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		

PK-2
13/6/16

62
13/6/16

SKW
13/6/16

SKW
13/6

13/6/2016

(583)

4	Documents mentioning the depth of hole drilled by the bidder during last seven years.	NA		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---		
	b. Bore hole depth of 200 m (for hard rock formation), or	-----		
	c. Bore hole depth of 200 m (for boulder formation)	-----		
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	-----		
5	Documents mentioning the depth of wells completed by the bidder during last seven years.			
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	-----		
	b. Well completion depth of 150 m (for boulder formation)	-----		
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-----		
6	In case of Consortium			
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution. (Section-II 2.7)	Agreement between M/s. South West Pinnacle Exploration Pvt. Ltd., & M/s. Dubey Driller. at (P- 2-6) PK-3&4	Qualified	
	ii. Name of lead partner authorized to execute the contract (Section-2.8)	M/s. South West Pinnacle Exploration Pvt. Ltd., Siite-522, Galleria Tower, DLF Phase-IV, Gurgaon 122009 (Haryana)	Qualified	
	Each Member of consortium shall submit the following:			
	i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost+ -.30x2711500000 = Rs.8,13,45,000/-. (Section-II 2.3)	M/s. SWPE Pvt.Ltd. i) 2012-13: Rs. 360818028 (P-14) ii)2013-14:Rs. 519741793 (P-12) iii)2014-15:Rs.631002685 (P-10) Av.Turnover : Rs.50,38,54,169/- PK-3	M/s.Dubey Drillers i) 2012-13: Rs. 51058826 (P-18) ii)2013-14: Rs. 56832879 (P-20) iii)2014-15:Rs. 11618097 (P-16) Av.Turnove: Rs.3,98,36,601/- PK-3	Qualified
	ii. Average annual financial turnover of Individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of estimated cost Rs.1,22,01,750/- (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	Qualified

H/S 13/6/16

13/6/16

13/6/16

rk 13/6

13/6/16

581

<p>iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section-II 2.6)</p>			
<p>Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.</p>			
<p>(a) Proof of completion of work</p>	Submitted	Submitted	Qualified
<p>(b) Proof of receipt of payment</p>	Not Submitted	Not Submitted	Not Qualified
<p>(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs. 10,84,60,000/- or,</p>	-----		
<p>(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs. 13,55,75,000/- or,</p>			
<p>(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs. 21,69,20,000/- or,</p>	<p>M/s. SWPE Pvt. Ltd., —NIL— Annex.-4 may be referred</p>	<p>M/s.Dubey Drillers —NIL— Annex.-4 may be referred</p>	Not Qualified
<p>(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.</p>			
<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>			
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above : Rs.3,25,38,000/- (Section- II 2.10)</p>		Not Qualified	Not Qualified

H/S
13/6/16

5
13/6/16

13/6/16

S-10
13/6

13/6/16

581

580

:4::

	In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:		
	i. Documents mentioning the depth of hole drilled by the bidder during last seven years. (Section-II 2.5(a))		
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or		
	b. Bore hole depth of 200 m (for hard rock formation), or	<u>M/s. SWPE Pvt.Ltd.</u> 265 Nos.	<u>M/s. Dubey Drillers</u> ----NIL----
	c. Bore hole depth of 200 m (for boulder formation)	---	
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. No. Of Pilot hole-46		Qualified
	ii. Documents mentioning the depth of wells completed by the bidder during last seven years.		
	a. Well completion depth of 250 m (for soft/ alluvial formation), or		
	b. Well completion depth of 200 m (for Hard formation)	<u>M/s. SWPE Pvt.Ltd.</u> 265 Nos.	<u>M/s. Dubey Drillers</u> ----NIL----
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. No. Of Tubewells- 23		Qualified
7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Submitted (P-31-37) PK-3	Qualified
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Submitted (P-31-37) PK-3	Qualified

H/S
13/6/16

5/19/15

13/6/16

PK
13/6

13/6/2016

580


579


::5::

9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data	Not Submitted	---
10	Scanned copy of Tender Acceptance letter	Submitted (P-166) PK-3	Qualified
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN	Submitted (P-21,167-170) PK-3	Qualified
12	Scanned copy of Mandate form for electronic clearing service	Submitted (P-156) PK-3	Qualified


Details of 2.4 & 2.5 (a & b) attached Annexure- 4 .


M/s. South West Pinnacle Exploration Pvt. Ltd. does not qualified under clause 2.4 . Hence consortium of M/s. South West Pinnacle Exploration Pvt. Ltd., Site-522, Galleria Tower, DLF Phase-IV, Gurgaon -122009 (Haryana) not qualified for Package No.3 & 4 .


H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)


Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)


Jagdish Prasad
Executive Engineer
CGWB, Div.XI, Jodhpur
(Member)


G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)


K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

579

Consortium of M/s. South west Pinnacle Pct. Limited & M/s. Dubey Drillers

Lead Partner: M/s. SWPE Ltd.

Package Applied: 3 & 4 . (Hard Rock) Total Wells: 452 Nos.

10% Bore Hole-45 Nos.

5% Tube Wells-23 Nos.

E. Cost : Rs. 27,11,50,000/-

40% Rs.10,84,60,000/-

50% Rs.13,55,75,000/-

80% Rs.21,69,20,000/-

578

M/s. SWPE Pvt. Ltd., Gurgoan.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2011-12	76092183 X 1.28	9,73,97,994	P-52 (Pk-3)	Not submitted	12	-	Receipt of payment not established, hence not considered (1-4)
2	2015-16	243334867	24,33,34,867	P-68-76 (Pk-3)	-do-	176	176	Well Considered
3	2014-15	13.21 X 1.07	14.13 cr.	P-77-79 (Pk-3)	-do-	64	64	Well Considered
4	2015-16	58883595	5,88,83,595	P-80-85 (Pk-3)	-do-	25	25	Well Considered

M/s. Dubey Drillers.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2011-12	29543000 x 1.28	3,78,15,040	P-86-88	Not submitted	-	-	Receipt of payment not established, hence not considered
2	2011-12	300048000 x1. 28	3,84,61,440	P-93	-do-	-	-	-do-
3	2012-13	15024000 x 1.21	1,81,79,040	P-89-93	-do-	-	-	-do-
4	2012-13	15024000 x1. 21	1,81,79,040	P-89-93	-do-	-	-	-do-


H/S
13/6/165
17/6/16M
13/6/16R K C
13/6


578


S.No.1 to 4 M/s. SWPE Pvt. Ltd. not Considered (Only well considered).

S.No.1 to 4 of M/s. Dubey Drillers not considered.


M/s. SWPE Pvt. Ltd. has not qualified under clause 2.4, hence consortium not qualified for Package No.3 & 4 .


13/6/16
H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)


13/5
Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)


13/6/16
Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)


13/6/16
G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)


13/6/2016
K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

576

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 4&5 (FOR RAJASTHAN)**

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5 Name of Region office-Central Ground Water Board, Western Region, Jaipur.

Package No. 4 : 301 Wells FORMATION: HARD ROCK Targeted Depth: 200m Estimated Cost:Rs.19,56,50,000/-

Package No.5 : 227 Wells FORMATION: ALLUVIUM Targeted Depth: 300m Estimated Cost :Rs.40,15,00,000/-

Total: Rs.59,71,50,000/-

Name of firm: M/s. Nalanda Engicon Pvt. Ltd., 14, Shri Ram Tower West of Jalan Shop, Main Road, Kankarbagh, Patna.

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-) (NIT- Para 3)	DD No.512739 dated 19.4.2016 (P-2) PK-4 DD No.053616 dt. 28.4.16 (P-2) PK-5	(Qualified)
2	Scanned copy of EMD (Rs.30,00000/-) (NIT- Para-1) PK-4 EMD (Rs.51,00,000) PK-5	Bank Guarantee of BOI Dated 25.4.2016 (P-3) PK-4 B.G. ID No.008810220 dt. 25.4.16 (P-3) PK-5	(Qualified)
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Corporate affairs Registrar of Companies, Patna (P-241)	(Qualified)
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.	NA	
	iii. Certificates of successful completion of similar works during last seven years		
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	----	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	-----	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	----	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	-----	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	-----	
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		

MS
13/6/16

[Handwritten signature]

[Handwritten signature]
s/c es

576
13/6/2016

575

::2::

4	Documents mentioning the depth of hole drilled by the bidder during last seven years.				
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---			
	b. Bore hole depth of 200 m (for hard rock formation), or	----			
	c. Bore hole depth of 200 m (for boulder formation)				
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	-----			
5	Documents mentioning the depth of wells completed by the bidder during last seven years.				
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	-----			
	b. Well completion depth of 150 m (for boulder formation)	-----			
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-----			
6	In case of Consortium				
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution. (Section-II 2.7)	Agreement between M/s. Nalanda Engicon Pvt.Ltd and M/s. Shiv Drillers , Kolkata & Shiv Ganga Drillers at (P- 208-210)		(Qualified)	
	ii. Name of lead partner authorized to execute the contract (Section-II 2.8)	M/s. Nalanda Engicon Pvt.Ltd, Shri Ram Tower West of Jalan Shop, Main Road, Kankarbagh, Patna.		(Qualified)	
	Each Member of consortium shall submit the following:				
	i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost: 0.30 x 59,71,50,000 = 17,91,45,000/- (Section-II 2.3)	M/s. Nalanda Engicon Pvt.Ltd i) 2012-13: Rs. 307194326 (P-19) ii) 2013-14 :Rs. 169811383 (P-46) iii) 2014-15:Rs. 195568344 (P-28) Av.Turnover:Rs.22,41,91,351 PK-4	M/s. Shiv Drillers , Kolkata i) 2012-13: Rs. 105211976 (P-60) ii) 2013-14:Rs. 57462135 (P-88) iii) 2014-15:Rs.99027205 (P-108) Av. Turnover :Rs.8,72,33,772 PK-4	M/s. Shiv Ganga Drillers i) 2012-13: Rs. 347577453 (P-14) ii) 2013-14:Rs. 218636103 (P-30) iii) 2014-15:Rs.368330850 (P-44) Av. Turnover Rs.31,15,14,802 PK-4	(Qualified)
	ii. Average annual financial turnover of Individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of the estimated cost Rs. 2,68,71,750/- (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	(Qualified)

AS 13/6/16

[Handwritten signature]
13/6/16

[Handwritten signature]
13/6/16

[Handwritten signature]
13/6/16

575

<p>iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section-II 2.6)</p>				
<p>Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.</p>				
<p>(a) Proof of completion of work</p>	Submitted	Submitted	Submitted	Qualified
<p>(b) Proof of receipt of payment</p>	Not submitted	Not Submitted	Not submitted	Not Qualified
<p>(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs.23,88,60,000 or,</p>	M/s. Nalanda Engicon Pvt.Ltd —NIL— Annex.8 may be referred	M/s. Shiv Drillers , Kolkata —NIL— Annex.8 may be referred	M/s. Shiv Ganga Drillers —NIL— Annexure.8 may be referred	Not Qualified
<p>(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs.29,85,75,000/- or,</p>				
<p>(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs. 47,77,20,000/- or,</p>				
<p>(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.</p>				
<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>				
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above: Rs. 3,58,29,000/- (Section-II 2.10)</p>				Not Qualified

MS
13/6/16

52
13/6/16

MS
13/6/16

516 G1
13/6

13/6/2016

573

	In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:				
	i. Documents mentioning the depth of hole drilled by the bidder during last seven years. (Section-II 2.5(a))				
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	M/s. Nalanda Engicon Pvt.Ltd. 2 -Wells	M/s. Shiv Drillers Kolkata ---NIL---	M/s. Shiv Ganga Drillers -NIL-	
	b. Bore hole depth of 200 m (for hard rock formation), or	NIL	NIL	NIL	
	c. Bore hole depth of 200 m (for boulder formation)	---			
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. Package No.4 Hard Formation Pilot Hole- 30 Package No.5 Alluvium Formation Pilot Hole-23			Not Qualified	
	ii. Documents mentioning the depth of wells completed by the bidder during last seven years.				
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	M/s. Nalanda Engicon Pvt.Ltd. 2- Wells	M/s. Shiv Drillers Kolkata ---NIL---	M/s. Shiv Ganga Drillers NIL	
	b. Well completion depth of 200 m (for Hard formation)	---NIL	NIL	NIL	
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. Package No.4 Hard Formation Tube Wells- 15 Package No.5 Alluvium Formation Tube Wells-12			Not Qualified	
7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Submitted (P-178,203) PK-4			(Qualified)
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Submitted (P-178, 203) PK-4			(Qualified)

HS
13/6/16

52
13/6/16

13/6/16

SKC
13/6

13/6/16

573

::5::

9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data (Section-II 16.3(a))	Submitted (P-218-222) PK-4	(Qualified)
10	Scanned copy of Tender Acceptance letter (Section-II 14.5(c))	Submitted (P-4) PK-4	(Qualified)
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN (Section-II 14.5(d))	Submitted (P-235-240) PK-4	(Qualified)
12	Scanned copy of Mandate form for electronic clearing service (Section-II 14.5(e))	Not submitted (P-265) PK-4	(Qualified)

Details of 2.4 & 2.5 (a) (b) attached Annexure- 8 .

M/s. Nalanda Engicon Pvt. Ltd., 14, Shri Ram Tower West of Jalan Shop, Main Road, Kankarbagh, Patna has not -qualified for Package – 4& 5(Rajasthan) under clause 2.4 not meet out the similar work execution requirement and 2.5 (a & b) Construction of 10% Bore Hole & 5% Tube wells of estimated Nos. . Hence consortium not qualified .

H.K. Chandor
13/6/16
H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)

S.K. Gupta
13/6
Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jagdish Prasad
13/6/16
Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

G.L. Meena
13/6/16
G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
13/6/16
K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

Consortium of M/s.Nalanda Engicom Pvt.Ltd. M/s. Shiv Ganga Driller & M/s.Shiv Driller.

Lead Partner: M/s.Nalanda Engicom Pvt.Ltd

Package Applied: 4 (Hard Rock)

Package: 5. (Alluvium)

Total Wells: 528 Nos.

E. Cost : Rs. 59,71,50,000/-

Total: 301 Wells

Total: 227 Wells

40% Rs.23,88,60,000/-

10% Bore Hole: 30 Nos.

10% Bore Hole: 23 Nos.

50% Rs.29,85,75,000/-

5% Tube Wells: 15 Nos.

5% Tube Wells: 12 Nos.

80% Rs.47,77,20,000/-

M/s. Nalanda Engicom Pvt.Ltd.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.		Constructions of Tube wells Nos.		Remarks
						Alluvium (300m)	Hard (200m)	Alluvium (250m)	Hard (200m)	
1	2013-14	208237058 x 1.14	23,73,90,246	P-105	Not submitted	2	-	2	-	Receipt of payment not established, hence not considered
2	2015-16	12429886	1,24,29,886	P-107	-do-	-	-	-	-	-do-

Ms. Shiv Ganga Drillers.

S.No.	Financial Year	Amount (in Rs.)	Amount after Indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.		Constructions of Tube wells Nos.		Remarks
						Alluvium (300m)	Hard (200m)	Alluvium (250m)	Hard (200m)	
1	2014-15	-	-	P-98-100	Not submitted	-	-	-	-	Work completion certificate not submitted Hence not considered
						-	-	-	-	

13/6/16
13/6/16

13/6/16
SICCS

13/6/16

M/s. Shiv Driller

570

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.(Hard)	Constructions of Tube wells Nos. (Hard)	Remarks
1	2015-16	25188899	2,51,88,899	P-173	Not submitted	-	-	Receipt of payment not established
2	2015-16	28689299	2,86,89,299	P-177	-do-	-	-	-do-
3	2013-14	186.71 lac x 1.14	2,12,85,000	P-185	-do-	-	-	-do-

S.No.1 to 2 (M/s. Naland) & 1 to 3 (M/s. Shiv Driller) not considered of consortium partner.

Well considered S.No.1 of M/s. Nalanda Engicom Pvt. Ltd.

M/s. Nalanda Engicom Pvt. Ltd... consortium comprising M/s. Nalanda Engicom Pvt. Ltd., M/s. Shiv Ganga Dillers & M/s. Shiv Driller has not qualified under qualifying criteria similar execution of work clause 2.4 & 2.5 (a & b) construction of 10 % Bore hole & 5% Tube wells of estimated Nos.. Hence consortium not qualified.

H.K. Chandor
13/6/16

H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)

s/k c

Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jagdish Prasad
13/6/16

Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

G.L. Meena
13/6/16

G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
13/6/16

K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

570

**COMBINED EVALUATION FOR THOSE BIDERS WHO PARTICIPATED IN MORE THAN ONE PACKAGE
FOR PACKAGE NO. 3 & 4 (FOR RAJASTHAN)**

569

NIET No. 20/2015-16/MMS

Tender ID No. 2016-CGWB-79535-5 Name of Region office-Central Ground Water Board, Western Region, Jaipur.

Package No. 3 : 151 Wells FORMATION: HARD ROCK Targeted Depth: 200m. Estimated cost: Rs.7,55,00,000 /-

Package No. 4 : 301 Wells FORMATION: HARD ROCK Targeted Depth: 200m Estimated Cost:Rs.19,56,50,000/-

Total : 452 Wells Total: Rs.27,11,50,000/-

Name of firm: M/s. GA Infra Pvt. Ltd., 402, Manupasana, Tower, Sardar Patel Marg, C-Scheme, Jaipur Rajasthan

S.N.	List of documents required as per Tender document	Documents submitted by firm	Remarks
1	Scanned copy of Tender Fees (Rs. 1500/-) (NIT- Para-3) PK-4	DD No.567199 dated 25.4.2016 (P-1) PK-4 DD No.079249 dt. 26.4.16 (P-1) PK-3	Qualified
2	Scanned copy of EMD (Rs.30,00000/-) (NIT- Para-1)PK-4 EMD (Rs.16,00,000) PK-3	B.G. No. 054GT02161160003 of HDFC Bank dt. 25.4.16 (P-2-3) PK-4 DD No. 079248 dt. 26.4.16 (P-2) PK-3	Qualified
3	Documentary evidences of Tenderer's eligibility		
	i. Registration Certificate with Central/State Government/CGWA (Section-II 2.2)	Ministry of Corporate affairs Registrar of Companies, Mumbai (P-250) PK-4 (P-246) PK-3	Qualified
	ii. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. The average annual financial turnover should be at least 30% of the estimated cost.	NA	
	iii. Certificates of successful completion of similar works during last seven years		
	(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. or,	---	
	(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. or,	----	
	(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Or,	---	
	(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.	----	
	Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.	----	
	Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.		

13/6/16


52
13/6/16


13/6/16


PK 2
13/6

13/6/16

4	Documents mentioning the depth of hole drilled by the bidder during last seven years.	NA			
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or	---			
	b. Bore hole depth of 200 m (for hard rock formation), or	---			
	c. Bore hole depth of 200 m (for boulder formation)	---			
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package.	-----			
5	Documents mentioning the depth of wells completed by the bidder during last seven years.				
	a. Well completion depth of 250 m (for soft/ alluvial formation), or	---			
	b. Well completion depth of 150 m (for boulder formation)	-----			
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package.	-----			
6	In case of Consortium				
	i. Certified copy of agreement between various partners clearly identifying the parts and components of the system for which the concerned partner is responsible for execution. (Section-II 2.7)	Agreement between M/s. GA Infra Pvt. Ltd. , M/s. Rathore Bore Well Chanod & M/s. Adesh Borwell & Engineering Service at (P- 148-150)			Qualified
	ii. Name of lead partner authorized to execute the contract (Section-II 2.8)	M/s. GA Infra Pvt. Ltd., 402, Manupasana, Tower, Sardar Patel Marg, C-Scheme, Jaipur Rajasthan			Qualified
	Each Member of consortium shall submit the following:				
	i. Audited Balance Sheets for Average Annual financial turnover for the last three years ending 31 st March of previous financial year. It should be at least 30% of the estimated cost. 30% of estimated cost: 0.30x 27,11,50,000= Rs. 8,13,45,000/-. (Section-II 2.3)	M/s. GA Infra Pvt. Ltd.. i) 2012-13: Rs.337772707 (P-21,23) ii)2013-14:Rs. 422165922 (P-25) iii)2014-15:Rs.469547976 (P-27) Av.Turnover :Rs.40,98,28,868 PK-4	M/s. Rathore Borewell i) 2012-13: Rs. 102152862 (P-54) ii)2013-14: Rs. 140849945 (P-48) iii)2014-15:Rs. 68260275 (P-37) Av.Turnover:Rs.10,37,54,361 PK-4	M/s. Adesh Borwell & Engg service. i) 2012-13: Rs.14112681 (P-61) ii)2013-14: Rs.50698459 (P-62) iii)2014-15:Rs.27018613 (P-63) Av.Turn.:Rs.3,06,09,918 PK-4	Qualified
	ii. Average annual financial turnover of individual partner shall be minimum 4.5% of the estimated cost (15% of 30% of estimated cost) 4.5% of estimated cost: Rs.1,22,01,750/- (Section-II 2.10)	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	During last 3 financial year average annual turnover of the firms exceeds required amount	Qualified

H/S 13/6/16

 13/6/16


 13/6/16
 S/c


 13/6/16

567

::3::

<p>iii. The consortium shall submit the following documents: Certificates of successful completion of similar works during last seven years (Section-II 2.6)</p>				
<p>Certificates/supporting document for completion of works in last 7 years duly verified/certified by the authority, where the bidder has done the work and documents establishing receipt of payment for such works.</p>				
<p>(a) Proof of Completion of Work</p>	Submitted	Submitted	Submitted	Qualified
<p>(b) Proof of receipt of payment</p>	Not Submitted	Not Submitted	Not Submitted	Not Qualified
<p>(a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost. Rs.10,84,60,000/- or,</p>	<p>M/s. GA Infra Pvt. Ltd.. -NIL- Annex.7 may be referred</p>	<p>M/s. Rathore Borewell -NIL- Annex.7 may be referred</p>	<p>M/s. Adesh Borwell & Engg service. -NIL- Annex.7 may be referred</p>	Not Qualified
<p>(b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost. Rs.13,55,75,000/- or,</p>				
<p>(c) One similar completed work costing not less than the amount equal to 80% of the estimated cost. Rs.21,69,20,000/- or,</p>				
<p>(d) Sum total of similar completed works costing not less than the amount equal to 100% of the estimated cost in a single financial year.</p>				
<p>Similar works are defined as 'any work in which drilling for exploration/exploitation of natural resources is a component of the scope of work' and estimated cost is with reference to a particular package. The value of the executed work shall be brought to the current costing level by enhancing the actual value of works at simple rate of 7% per annum calculated from the date of completion to last date of submission of bid.</p>				
<p>Each member of consortium shall fulfil minimum of 15% of (a) or (b) or (c) or (d) above Rs. 1,62,69,000/- 9Section-II 2.10)</p>				Not Qualified

M/S 1316116

5/12/16

12/6/16

rcw

13/4/2016

567

566

	In case of consortium, any/ some/ all the members of the consortium in individual/ combined capacity shall furnish following documents:				
	i. Documents mentioning the depth of hole drilled by the bidder during last seven years. 9Section-II 2.5(a)				
	a. Pilot hole depth of 300 m (for soft/ alluvial formation) , or				
	b. Bore hole depth of 200 m (for hard rock formation), or	<u>M/s. GA Infra Pvt. Ltd..</u> 276 Wells	<u>M/s. Rathore Borewell</u> 5Wells	<u>M/s. Adesh Borwell & Engg service.</u> 130 Wells	
	c. Bore hole depth of 200 m (for boulder formation)				
	Number of such wells should not be less than 10 % of number of wells to be constructed in a particular package. No. Of Pilot Hole- 45				Qualified
	ii. Documents mentioning the depth of wells completed by the bidder during last seven years.				
	a. Well completion depth of 250 m (for soft/ alluvial formation), or				
	b. Well completion depth of 200 m (for Hard formation)	<u>M/s. GA Infra Pvt. Ltd..</u> 276 Wells	<u>M/s. Rathore Borewell</u> 5Wells	<u>M/s. Adesh Borwell & Engg service.</u> 130 Wells	
	Number of such wells should not be less than 5 % of number of wells to be constructed in a particular package. No. Of Tubewells- 23				Qualified
7	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 300m (for soft rock/alluvial formation)/200m (for hard rock and boulder formation or more (Section XII (4.1)	Submitted (73,74,104,118) PK-4			Qualified
8	Details of tubewells/borewells constructed by the bidder during last seven years where depth of well construction is 250m (for soft rock/alluvial formation)/200m (for hard rock) and 150m (for boulder formation) or more (Section XII (4.2)	Submitted (73,74,104,118) PK-4			Qualified

H/S
13/6/16

13/6/16


13/6/16
5/10/15
13/5


13/6/16

9	Scanned copy for Proof of employment of Ground Water Professional along with proof of qualification and Bio-data (Section-II 16.3(a))	Submitted (P-157-161) PK-4	Qualified
10	Scanned copy of Tender Acceptance letter (Section-II 14.5(c))	Submitted (P-8) PK-4	Qualified
11	Scanned copy of VAT/CST Registration/TIN/TAN/PAN (Section-II 14.5(d))	Submitted (P-245-267) PK-4	Qualified
12	Scanned copy of Mandate form for electronic clearing service (Section-II 14.5(e))	Submitted (P-268) PK-4	Qualified

Details of 2.4 & 2.5 (a) (b) attached Annexure- 7 .


M/s. GA Infra Pvt. Ltd., 402, Manupasana, Tower, Sardar Patel Marg, C-Scheme, Jaipur Rajasthan has not qualified for Package -3 & 4 (Rajasthan) under clause 2.4 not meet out the similar work execution requirement. Hence consortium not qualified.


H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)


Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)


Jagdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)


G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)


K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

5/5

Consortium of M/s.GA Infra Pvt.Ltd. M/s. Rathore Bore Well & M/s. Adesh Bore Well.

Lead Partner: 1. M/s. GA Infra Pvt.Ltd PKG-4

2. Adesh Bore Well PKG-3

Package Applied: 3 & 4. (Hard Rock) Total Wells: 452 Nos.

10% Bore Hole-45 Nos.

5% Tube Wells-23 Nos.

E. Cost : Rs. 27,11,50,000/-

40% Rs.10,84,60,000/-

50% Rs.13,55,75,000/-

80% Rs.21,69,20,000/-

M/s. GA Infra Pvt.Ltd.

(Work executed during last seven years)

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2012-13	249.74 lac x 1.21	302.18 lac	P-70 (Pk-3)	Not submitted	58	58	Receipt of payment not established, hence not considered
2	2011-12	660.19 lac x 1.28	845.04 lac	P-78	-do-	124	124	-do-
3	2014-15	399.00 lac x 1.07	426.93 lac	P-84	-do-	94	94	-do-
4	2014-15	187.19 lac x 1.07	200.29 lac	P-88	-do-	17	17	-do-
5	2012-13	16628579 x 1.21	2,01,20,580 lac	P-92	-do-	20	20	-do-
6	2015-16	503.56 lac	503.56 lac	P-98	-do-	3	3	-do-

M/s. Rathore Bore wells

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2013-14	336.30 lac x 1.14	383.38 lac	P-100	Not submitted	-	-	Receipt of payment not established, hence not considered
2	2012-13	492.95 lac x 1.21	596.47 lac	P-104	-do-	-	-	-do-
3	2013-14	504.78 lac x 1.14	575.45 lac	P-109	-do-	5	5	-do-

M/S
13/6/16

13/6/16

13/6/16

S.K.W
13/6

13/6/16

M/s. Adesh Bore Well.

S.No.	Financial Year	Amount (in Rs.)	Amount after indexation (in Rs.)	Proof of completion of work	Proof of Receipt of payment	Bore hole Nos.	Constructions of Tube wells Nos.	Remarks
1	2015-16	24959115	2,49,59,115	P-114	Not submitted	45	45	Receipt of payment not established, hence not considered
2	2014-15	24823383 x 1.07	2,65,61,019	P-119	-do-	55	55	-do-
3	2013-14	214.54 lac x 1.14	244.58 lac	P-126	-do-	30	30	-do-

S.No.1 to 6, S.No.1 to 3 & S.No.1 to 3 not considered of consortium partner.

(Well considered of consortium partner)

M/s. GA Infra Pvt. Ltd... consortlum comprising M/s. GA Infra Pvt. Ltd., M/s. Rathore Bore Wells & M/s. Adesh Bore Well has not qualified under qualifying criteria of similar work execution clause 2.4 . Hence consortium not qualified.

H.K. Chandor
13/6/16

H.K. Chandor
AAO
CGWB, Div-XI, Jodhpur
(Member)

Dr. S.K. Gupta
13/6

Dr. S.K. Gupta
Scientist-D (Sr. HG)
CGWB, WR, Jaipur
(Member)

Jaggdish Prasad
13/6/16

Jaggdish Prasad
Executive Engineer
CGWB, Div. XI, Jodhpur
(Member)

G.L. Meena
13/6/16

G.L. Meena
Superintending Engineer
CGWB, Faridabad
(Member)

K.R. Biswas
13/6/16

K.R. Biswas
Regional Director
CGWB, ER, Kolkatta
(Chairman)

563